
Sl.No Clause No/Page no Item Description / Existing Clause Remarks/Actions by YSRSCL Clarifications sought Response
1 GENERAL In many places in the NIT document, it is mentioned that the mode

of execution shall be turnkey and in some places it is mentioned as

that consultant has to do detail engineering. Please clarify as to

whether the mode of execution will be multiple turnkey packages

where the package vendor's scope of work will comprise of

engineering, supply, construction, erection, commissioning & PGT

of the respective package.

 Mode of execution will be multiple turnkey packages where the 

package vendor's scope of work will comprise of  engineering, 

supply, construction, erection, commissioning & PGT of the 

respective package

2 Sl.No.57 of Amendment ,Annexure,Technical details 1, 

Page no.

It will be solely the Consultant’s responsibility to fulfil all the

legal formalities with respect to the Health, Safety and

Environmental (HSE) aspects of the entire job (namely; the

person employed by him, the equipment, the environment, etc.)

under the jurisdiction of the district of that state where it is

operating. 

Consultant will be responsible for own personnel. It is turnkey

contracor's duty to ensure the same for their work force.

The amendement/ clause  states that "person Employed by 

him" 

3 Sl.No.58,59 of Amendment ,Annexure,Technical 

details 1, Page no.

Any compensation arising out of the job carried out by the 

Consultant whether related to pollution, safety or health will 

be paid by the Consultant only. Any compensation arising due 

to accident of the Consultant's personnel while carrying out the 

job, will be payable by the Consultant. 

Consultant will be responsible for own personnel. It is turnkey

contracor's duty to ensure the same for their work force.
The amendment/clause says that "… job carried out by the 

consultant….".

4 Sl.No.65 of Amendment ,Annexure,Technical details 1, 

Page no.

CONSTRUCTION MANAGEMENT & SITE SUPERVISION - Clause 5.6.9 (Pg 60 of

83)

The Consultant shall arrange for experienced teams of personnel with all necessary

survey equipment for ensuring that the lines and levels at different stages of the

construction activities, setting out schemes, pre and post construction / erection survey

schemes for all the construction / erection activities of the entire scope of work of

YSRSCL, submitted by the contractor are proper and as per the standards and drawings to

avoid any inter-discipline mismatch and to achieve the accuracy as per drawings and good

engineering practice. The Consultant shall monitor the overall quality of work by

reviewing test results, protocols, construction schemes submitted by turnkey contractors as

per approved QAP, technical specifications, respective contract documents and approved

construction drawing. QAP and quality test protocols submitted by turnkey contractors

will be finalised jointly with Employer prior to commencement of job. Required

arrangement and standard laboratories will be arranged by turnkey contractors in joint

discussion and approval with Employer and Consultant. Standard tests are to be done as

specified in the contractor’s scope, witnessed and approved by consultant.

The Consultant shall arrange for experienced teams of

personnel with all necessary survey equipment for ensuring

that the lines and levels at different stages of the construction

activities, setting out schemes, pre and post construction /

erection survey schemes for all the construction / erection

activities of the entire scope of work of YSRSCL, submitted

by the contractor are proper and as per the standards and

drawings to avoid any inter-discipline mismatch and to

achieve the accuracy as per drawings and good engineering

practice. The Consultant shall monitor the overall quality of

work by reviewing test results, protocols, construction

schemes submitted by turnkey contractors as per approved

QAP, technical specifications, respective contract documents

and approved construction drawing. QAP and quality test

protocols submitted by turnkey contractors will be finalised

jointly with Employer prior to commencement of job.

Required arrangement and standard laboratories will be

arranged by turnkey contractors in joint discussion and

approval with Employer and Consultant. Standard tests are to

be done as specified in the contractor’s scope, witnessed and

approved by consultant. Required surveyors and necessary

instruments will be arranged by the Turnkey contractors.

The provision of necessary survey instruments being provided by

consultant may be deleted from the clause. 

The clause says that "The Consultant shall arrange for 

experienced teams of personnel with all necessary survey 

equipment for…"

Engaging experienced teams is consultant responsibility. The 

teams carrying out the work should have  necessary survey 

equipments"

New clause

GENERAL HEALTH, SAFETY & ENVIRONMENT (HSE) GUIDELINES - Clause-24
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5

Sl.No.10 of Amendment ,Annexure,Technical details 1, 

Page no.

Project Background - Clause 2.6 of NIT (Pg 6 of 83)

10 MVA Construction power substations are constructed to provide power to the 

construction activities. The power will be distributed to various construction locations as 

designed by the consultant.

10 MVA Construction power substations are constructed to

provide power to the construction activities. Consultant is to design

the construction power distribution and connectivity with

Construction Power Sub Station (CPSS) based on the package

contractors requirement. Package contractor is to make his own

arrangements to draw the power from CPSS

System short circuit levels : Elaborate short circuit studies need to

be carried out during implementation stage. However, it is

proposed to adopt 50 kA for 3 seconds for 220 kV, 31.5 kA for 3

secs for 33 kV, 40 kA for 3 seconds for 11 kV and 6.6 kV and 50

kA for 1 sec for 415 V switchgear in all substations planned for

the proposed steel plant. 

Agreed. It is only explanation

6

Sl No 30 of Addendum No-1, General Conditions of 

Contract, Temination of the Contract, Clause 5.7 (New 

Clause)

Termination on expiry of the contract: The Contract shall be deemed to have been

automatically terminated on the expiry of the Contract Period unless the Parties have

mutually agreed to extend this Contract.

Termination on expiry of the contract: The Contract shall be

deemed to have been automatically terminated on the expiry of the

Contract Period unless the Parties have mutually agreed to extend

this Contract. In the event the contract is terminated on expiry

of contract as no extension is granted, in such case the

Employer shall pay to Consultant all monies due to the

Consultant in respect of completed deliverables as well as

proportioate payment for the work in progress up to &

including the date of expiry of the contract.

refer Clause 5.6 of General Conditions of the contract


