

YSR Steel Corporation Limited (YSRSCL)

Tender Enquiry for SELECTION OF CONSULTANT for providing Engineering, Procurement, Construction Management Consultancy Services for settingup an Integrated Steel Plant at YSR (Kadapa) District, A.P.

Ref No: 07/YSRSCL/Consultancy/2021-22 Dated: 23.10.2021

YSRSCL's Response to the clarifications sought by the bidders

Date: 12 January 2022

Clause No:	Existing Clause	Clarification Sought	YSRSCL's Response
11.3.3.of SCC pg 43 of 83 .	Liquidated Damages Failure to submit detailed estimate and break up of prices with supporting details	Break-up of prices for turnkey packages would typically include civil work RCC quantity, steel structures tonnage, plant and equipment (covering major technological items), electrics, instrumentation & control. The supporting details for the cost-estimate would be budgetary quotes/DSR/in-house data bank for the past projects. Cost-estimate for civil item rate packages would be based on DSR. YSRSCL may please confirm acceptance of the above methodology.	Preferably, budgetary quotes / DSR shall be the basis for the cost estimates.
5.1.5.of Schedule-1 Pg 51 of 83	<u>Scope of Work</u> General Services Preparation of package-wise cost of environmental facilities, energy conservation measures etc., furnishing the same in the formats agreed and furnish timely advice for YSRSCl to avail financial benefits, if any, due to incorporation of above facilities.	Cost-estimates for packages exclusively identified for environmental facilities, energy conservation measures would be submitted. The basis of the cost-estimates would be budgetary quotes/DSR/in-house data bank for the past projects. YSRSCL may please confirm acceptance of the above philosophy.	Preferably, budgetary quotes / DSR shall be the basis for the cost estimates.
5.3.2of Schedule-1 Pg 55 of 83	<u>Scope of Work</u> Procurement Assistance vii) The Consultant shall submit techno-economic appraisals so as to enable YSRSCl to evaluate the suitability of the technology, plant and equipment offered.	As part of procurement assistance services techno-commercial appraisal report (TAR) would be submitted to YSRSCl, not the techno-economic appraisal mentioned in the clause. The TAR would enable YSRSCl to evaluate the suitability of the technology, plant and equipment offered. YSRSCl may please confirm acceptance of the above philosophy.	Techno-Commercial appraisal is acceptable.
5.4.2.1 €of Schedule-1 pg 57 of 83	A maximum of two re-submissions (one original submission plus two re-	The provision may be relaxed for layout drawings as it requires updation on continuous basis.	Existing clause remains unchanged.

Clause No:	Existing Clause	Clarification Sought	YRSCL's Response
	<p>submissions) by the contractor(s) for Consultant's review has been considered for this Contract for each of contractor's drawing/documents. If any drawing/ document is required to be re-submitted by the contractor(s) beyond its original submission, due to reasons not attributable to the Consultant, the date of last submission of such drawing/documents shall be considered for records of submission for the purpose of necessary analysis as may be required.</p>		
<p>2 of Schedule-5 Pg 71 of 83</p>	<p>Milestone based Penalty for delay</p>	<p>Mile stone-based penalty for delay may please be deleted as there is provision for LD for delay in commissioning.</p>	<p>Existing clause remains unchanged. Please refer to clause 2.3 of Schedule 5 in the tender document.</p>