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DISCLAIMER 

 
The information contained in this Tender Enquiry or subsequently provided to bidders, 

whether verbally or in documentary or any other form by or on behalf of YSRSCL or any of its 

employees or firms, is provided to Bidders on the terms and conditions set out in this tender 

enquiry and such other terms and conditions subject to which such information is provided. 

This tender enquiry is not an agreement or an offer by YSRSCL to the prospective Bidders or 

any other person. The purpose of this enquiry is to provide interested parties with information 

that may be useful to them in the formulation of their bids pursuant to this enquiry. This 

enquiry includes statements, which reflect various assumptions and assessments arrived at by 

YSRSCL in relation to the Firm. 

Such assumptions, assessments and statements do not purport to contain all the information 

that each Bidder may require. This enquiry may not be appropriate for all persons, and it is not 

possible for YSRSCL, its employees or Firms to consider the objectives, technical expertise and 

particular needs of each party who reads or uses this enquiry. The assumptions, assessments, 

statements and information contained in this enquiry, may not be complete, accurate, adequate 

or correct. Each bidder should, therefore, conduct its own investigations and analysis and 

should check the accuracy, adequacy, correctness, reliability and completeness of the 

assumptions, assessments and information contained in this enquiry and obtain independent 

advice from appropriate sources. 

Information provided in this enquiry to the Bidders may be on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to be 

an exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. YSRSCL accepts no responsibility for the accuracy or otherwise 

for any interpretation or opinion on the law expressed herein. 

YSRSCL, its employees and firms make no representation or warranty and shall have no 

liability to any person including any Bidder under any law, statute, rules or regulations or tort, 

principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or 

expense which may arise from or be incurred or suffered on account of anything contained in 

this enquiry or otherwise, including the accuracy, adequacy, correctness, reliability or 

completeness of the enquiry and any assessment, assumption, statement or information 

contained therein or deemed to form part of this enquiry or arising in anyway in this Selection 

Process. 

YSRSCL also accepts no liability of any nature whether resulting from negligence or otherwise 

however caused arising from reliance of any Bidder upon the statements contained in this 

enquiry. 

YSRSCL may in its absolute discretion, but without being under any obligation to do so, update, 

amend or supplement the information, assessment or assumption contained in this enquiry. 
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SCHEDULE OF EVENTS & BID DATA SHEET (BDS) 

The following bid-specific data shall amend and/or supplement the provisions in the Notice 

Inviting Tender (NIT) and Instructions to Tenderer (ITT). Whenever there is a conflict, the 

provisions herein shall prevail over those in the NIT and ITT. 

 

Tender Reference: 07/YSRSCL/Consultancy/2021-22 (Dated 23.10.2021) 

Sl. 
No 

Item Details 

1. Tendering Type Open Tender Enquiry 

2. Brief Description of tender Tender for Selection of Consultant to provide EPCM 

consultancy services for setting-up a 3 MTPA 

Greenfield Integrated Steel Plant at YSR (Kadapa) 

District, A.P. 

3. Brief Scope of Work Basic Engineering, Engineering Review, Procurement 

Assistance, Review of QAP & Inspection certificates, 

Construction Supervision / Management, Assistance 

in start-up Commissioning and Performance 

Guarantee test runs 

4. Start date & time of the Issue of 

Tender Documents 

23-10-2021 (15.00 Hrs IST) 

5. Close date & time for the 

submission of Tenders 

12-11-2021 (16.00 Hrs IST) 

6. Last date for receipt of Tender 

Queries/ reporting any error by e- 

mail 

Queries are to be submitted as per the format in 

Annexure – V via the contact email Id given below 

on or before 03-11-2021(17.00 Hrs IST). Clarification/ 

Responses shall be uploaded on 

www.aphighgradesteels.com 

7. Pre-Bid Meeting No Pre-Bid Meeting. 

8. Address for receipt of Tender and 

Opening of Tender 

Managing Director 

YSR Steel Corporation Limited 

4th floor, IHC Corporate, 

Mangalagiri, Guntur District, 

Andhra Pradesh – 522503 

9. Date and Time of opening of 

Techno- Commercial Bid 

12-11-2021 (17.00 Hrs IST) 

10. Price Bid The Price bids of only those bidders who qualify in 

the Techno-Commercial Evaluation will be opened. 

11. Contact Numbers/ e-mail Mob No: +91 99490 06631 

balaram.bandi@aphighgradesteels.com 

http://www.aphighgradesteels.com/
mailto:balaram.bandi@aphighgradesteels.com
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12. Cost of Bidding Document (Non 

Refundable and Not Exempted) 

Rs. 50,000 /- (Fifty Thousand Rupees only) 

Plus applicable GST 

13. Bid Security Declaration Bid-Security Declaration shall be furnished as per 
Annexure – II 

14. Pre-Qualification requirements for 
Bidders 

As per Annexure IX of ITT 

15. Security Deposit & Retention 
Money 

As per clause 22 of Instruction to Tenderers (ITT) 
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BACKGROUND INFORMATION 

1. Basic Information 

1.1. YSR Steel Corporation Limited (YSRSCL) (formerly AP High Grade Steels Limited 

(APHSL)) was incorporated on November 21, 2019 as a wholly owned company of 

Government of Andhra Pradesh (GoAP) with the objective to establish a steel plant at 

YSR (Kadapa) district, Andhra Pradesh. 

1.2. The envisaged project configuration is Coke Oven & Coal Chemical Plant (CoCCP) - 

Sinter Plant (SP) – Blast Furnace (BF) – Basic Oxygen Furnace (BoF) – Continuous Casting 

and Rolling with finished product of 3.0 MTPA HR coils. 

1.3. YSRSCL intends to set up a 3 MTPA greenfield integrated steel plant by partnering with 

a competent and experienced player in the steel industry. 

2. Project Background 

2.1. Land has been allocated to YSRSCL to an extent of Ac 3,500 (Approx.) at 

Sunnapurallapalli and Peddandluru villages of Jammalamadugu (M) of YSR (Kadapa) 

district. 

2.2. Govt. has allocated 2.00 TMC of water from the Gandikota Reservoir for the Integrated 

Steel Plant. YSRSCL has appointed M/s Tata Consulting Engineers Limited (M/s TCE) 

for preparing a detailed project report (DPR) for supply of 2.00 TMC of water from 

Gandikota Reservoir to the proposed Integrated Steel Plant in YSR (Kadapa) Dist,. 

After evaluating various technical and economical options M/s TCE has recommended 

that tapping of water from Mylavaram reservoir instead of Gandikota reservoir will 

result in reduction of pipe length to (44 km-12.5 km) 31.5 Km. 

Based on the recommendations Govt has issued orders for drawing the allocated water 

of Gandikota reservoir through Mylavaram reservoir. 

2.3. Based on the DPR and technical specifications submitted by TCE for the intake well, pipe 

line and raw water reservoir, YSRSCL intends to engage contractor(s) for constructing 

the same. 

2.4. A 4- lane road from the nearest national High way (NH-67) to the plant boundary is to 

be laid. Presently 2 lane BT road is being laid. 

2.5. A double circuit transmission line with 316 MVA capacity will be laid by APTRANSCO 

from nearest substation Jammalamadugu. APTRANSCO will take up the construction, 

operation and maintenance of the HT line from Jammalamadugu to plant MRSS. 

2.6. 10 MVA Construction power substation is constructed to provide power to the 

construction activities. The power will be distributed to various construction locations as 

designed by the consultant. 

2.7. A 2000 KL water sump with tapping from near by RTTPS pipe line is being constructed 

2.8. A project office, plant peripheral boundary, main gate etc., are being constructed and 

are in advanced stage of completion. 

2.9. YSRSCL has engaged M/s Dastur for preparation of Detailed Project Report (DPR) 

2.10. M/s Dastur has submitted TEFR and DPR is under preparation and expected to be 

completed by November 2021. 
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NOTICE INVITING TENDERS (NIT) 

 
1. PREAMBLE 

1.1. YSRSCL invites tenders for selection of consultancy firm (“Consultant”) for providing 

consultancy services for setting up an integrated steel plant. The Scope of Work to be carried 

out by the Consultant pursuant to the terms of this Contract are, including but not limited 

to, basic engineering, engineering review, procurement assistance, review of QAP & 

inspection certificates issued by Contractor through third party inspection agencies 

approved by YSRSCL, site supervision of construction & erection, participation during 

testing and commissioning, integrated operation and post-commissioning services as further 

detailed in the Schedule-1. The Consultant’s scope also includes to verify the vendor 

drawings submitted by the turnkey contractors engaged for the Project and certify the 

bill/invoices of the contractors engaged for the Project as Owner’s Engineer. The detailed 

scope of work is specified in the Technical Specification Ref. No: YSRSCL/ EPCM 

Consultancy/ TS/ 001/ 23.10.21 placed at Schedule – 1. 

1.2. The complete set of tender documents can be downloaded from the following website: 

aphighgradesteels.com 

1.3. Sealed tenders marked “Original” and superscribed “Tender for Providing Engineering, 

Procurement Assistance, Construction Management Consultancy Services for setting-up an 

Integrated Steel Plant at YSR (Kadapa) District, A.P.” should be sent so as to reach 

Managing Director, YSR Steel Corporation Limited, 4th floor, IHC Corporate, Mangalagiri, 

Guntur District, Andhra Pradesh - 522503 (A.P) not later than specified time and date as 

mentioned in BDS. 

1.4. Tenders received by YSRSCL after the specified time on the Close date for submission of 

tenders will be treated as ineligible tenders and will be rejected summarily and returned 

unopened. 

1.5. Tenders will be opened on 12.11.2021 at 17.00 hrs. in the office of Managing Director, YSR 

Steel Corporation Limited, 4th floor, IHC Corporate, Mangalagiri, Guntur District, Andhra 

Pradesh - 522503 (A.P), in the presence of the tenderers or their representatives should they 

choose to be present. 

1.6. If the date and time for any activity indicated in the tender document happens to be a holiday 

or a non-working day, for any reason, then the next working day and time will be 

automatically taken as the date and time for such activity. 

1.7. Each Tenderer/ Bidder shall submit only one bid in compliance with the requirements of the 

bidding documents. Alternative bids will not be considered. Submission of multiple bids will 

cause all the bids with the Tenderer’s participation to be disqualified. 

1.8. It shall be the responsibility of the Tenderers submitting the bid to ensure that the bid has 

been submitted in the formats and as per the terms and conditions of the tender documents 

and no change should be made therein. In the event of any query regarding the terms and 

conditions/ formats, the bidder concerned may seek clarifications from YSRSCL. In case, any 
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tampering/ unauthorized alteration is noticed in the Bid submitted from the Bidding 

Document available on the website mentioned in point 2 above, the said Bid shall be 

summarily rejected and YSRSCL shall have no liability whatsoever in the matter. 

1.9. YSRSCL takes no responsibility for delay, loss or non-receipt of documents sent by post. No 

financial obligations shall accrue to the YSRSCL in such an event. 

1.10. The cost of bidding Document is Rs. 50,000 (Rupees Fifty Thousand only) along 

with applicable GST, payable by Demand Draft/ Bankers Cheque in the name of “YSR Steel 

Corporation Limited” and payable at Mangalagiri. 

2. BID SECURITY DECLARATION: 

2.1. Bidders shall submit a Bid Securing Declaration accepting that if they withdraw or modify 

their bids during the period of bid validity, or in the event of being awarded the contract, if 

they fail to sign the contract or submit a performance security before the deadline defined in 

this tender document or any extended time notified by the Employer, they will be suspended 

for the period of two years from being eligible to submit bids for contracts of YSRSCL. The 

format for submission of Bid Securing Declaration is attached at Annexure-II 

3. SECURITY DEPOSIT: 

Upon acceptance of the tender, the successful tenderer shall deposit security deposit as per 

clause No.22 of Instructions to Tenderers. 

4. PRICE BID 

The tendered consultancy fees and GST shall be typed in English both in figures and in words 

in the appropriate columns in the Summary Price Schedule provided at Schedule-3. In case 

of any discrepancy between the item-wise amounts and total amounts, the item-wise 

amounts will govern. In case of any discrepancy between the amounts in words and the 

amounts in figures, the amounts in words shall prevail. All alterations or erasing shall be 

signed by the tenderer with date. 

5. INFORMATION TO BE PROVIDED BY THE BIDDER 

5.1. The tenderer shall submit all the information as requested in the tender document. Failure to 

provide the information and documents may result in rejection of the tender. 

5.2. Full information/ details shall also be given by the tenderer in the format at Annexure-III. 

6. TENDER DOCUMENTS SIGNATURE 

6.1. The tenderer shall sign all schedules, Annexures, specifications, general conditions, special 

conditions etc. in token of acceptance thereof. 

6.2. However, the signature on the price bid alone shall be deemed as acceptance of all the 

documents enclosed to the tender. 
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7. TENDER VALIDITY 

7.1. Tenders submitted by tenderers shall remain valid for acceptance for a minimum period as 

stated in Instructions to Tenderers. In case of tenderer revoking or withdrawing/canceling 

his tender, varying any term in regard thereof during the validity period of the tender 

without the written consent of Employer, the tender submitted shall be liable for rejection 

and the employer shall invoke the provisions as per Bid Security Declaration and the 

tenderer is liable for any other action deemed fit as per the discretion of the Employer. 

7.2. YSRSCL reserves the right to reject any or all the tenders or the right to accept any tender 

other than successful tender identified through QCBS process or right to accept any tender 

wholly or in part, or annul the proposal of receiving tenders at any time without assigning 

any reason thereof and without any liability for any loss or damage, if any, suffered by the 

tenderer in submitting his offer and / or conducting discussions etc. 

8. OTHERS 

8.1. The successful tenderer shall submit the following documents for conclusion of the formal 

agreement immediately after the Letter of Award(LOA) is issued: 

a. The duplicate copy of LOA duly signed on all pages in token of receipt of LOA. 

b. Non-Judicial stamp paper of value Rs.100/- purchased in Andhra Pradesh for execution 

of Agreement. 

c. Permanent Account Number(PAN) allotted by Income Tax Department and copy of 

Auditor’s report/Balance sheet etc. in proof of turnover from consulting business only. 

d. Copy of Registered Partnership Deed, if a registered firm or an Affidavit of sole 

Proprietorship duly notorised. 

e. Copy of Power of Attorney authorizing the individual to sign the Agreement duly 

notarised. 

f. Copy of the company registration certificate, if applicable. 

g. Memorandum and Articles of association. 

h. Copy of registration with PF authorities 

i. Copy of Registration with GST authorities. 

 
8.2. Failure to start the work within 15 days from the date of issue of Letter of Award will make 

the successful bidder liable to be debarred from participating in YSRSCL tenders for a period of 

2 (two) years, in addition revocation of any other rights that are available under the contract. 

8.3. The tender is liable for rejection, if the tenderer fails to quote price against any item in the 

respective columns of the price schedule. 

8.4. If it comes to the notice of YSRSCL at any stage right from request for issue of tender 

document that any of the certificates/documents submitted by bidders are found to be 

false/fake/doctored, the bidder will be debarred from participation in all YSRSCL tenders 

for a period of 5(five) years including termination of contract, if awarded. EMD/Security 

Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good 

to YSRSCL any loss or damage resulting from such termination. Recovery of risk and cost 

charges etc., will be applied. Decision of YSRSCL will be final and binding in this regard. 
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INSTRUCTIONS TO TENDERERS 

 
1. SCOPE OF WORK 

Attention is invited to the Technical Specification Ref. No: YSRSCL/  EPCM  Consult/ 

TS/ 001/ 23.10.21 attached with this tender document at Schedule-I with all the technical 

details, data etc., which indicates the scope of work. The Technical Specification is to be read 

in conjunction with the General Conditions of Contract and Special conditions of Contract 

etc. 

2. PRE-BID CLARIFICATIONS 

2.1. In the event of any query regarding the terms & conditions/ formats, the tenderer may seek 

clarification from YSRSCL before submission of the tender by writing in the format set out 

in Annexure-V to the contact email Id mentioned in the Bid Data Sheet . Clarifications shall 

be sought by the bidders on or before on or before 03-11-2021 (17.00 Hrs IST). . The response 

for clarifications sought by bidders will be provided by YSRSCL through a Addendum before 

5 days from the scheduled / extended last date of submission of tender. Bidder shall, 

thereafter, submit their offer strictly as per terms and conditions of the Tender document. 

Delay in obtaining clarifications shall not entitle the bidder to seek extension in the due date 

for submission of the tender. 

2.2. YSRSCL shall not be obliged to respond to any queries which it receives after the deadline 

stipulated in tender or receives via a different mode of communication. Any modification of 

the Tender Document, which may become necessary as a result of Pre-bid 

clarification/query, shall be made exclusively through issue of an Addendum, and it shall 

become part of the Tender Document. However, in case any query remains un-replied, it 

shall be construed that in respect of those queries, the respective stipulation of the tender 

document shall continue to apply and/ or no new stipulations are made with respect to those 

queries. 

2.3. All tenderers are requested to take special note of the above instructions for compliance. 
 

3. PRE- BID MEETING 

No Pre-Bid Meeting is envisaged for this tender. Clarifications/ Responses shall be uploaded 

on www.aphighgradesteels.com 

4. AMENDMENT TO TENDER DOCUMENT 

4.1. YSRSCL may, for any reason whether at its own initiative or otherwise, issue Addenda,  

Amendments and/or Clarifications during the bidding period which shall be uploaded on 

aphighgradesteels.com website and become part of Tender document. Bidder should take 

note of all amendment and/or Clarifications while submitting their bid. 

4.2. The bidder is advised to visit the aphighgradesteels.com website from time to time to check 

updates/ Amendments and/or Clarifications to the tender documents, if any 

http://www.aphighgradesteels.com/
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5. SUBMISSION OF BID DOCUMENTS: 

5.1. The tenderer shall satisfy the Employer that he is competent and authorized to submit tender 

and / or to enter into a legally binding contract with the employer. To this effect, any person 

giving a tender shall submit documentary evidence that his signature on the tender 

submitted by him, is legally binding upon himself, his firm or company, as the case may be. 

Such documentary evidence can be either a power of attorney or a resolution of the Board of 

Directors of the company of the bidder. 

5.2. The tenderer shall carefully study the tender specification and shall satisfy himself 

regarding the details given in the tender specification. 

5.3. The YSRSCL reserves the right to accept or reject any bid, and/or to annul the bidding 

process and reject all or any bid(s) at any time prior to award of the contract without thereby 

incurring any liability to the affected bidder or bidders or any obligations to inform the 

affected bidder or bidders of the ground for YSRSCL action. 

5.4. The Tenderer shall be deemed to have visited and examined the site and its surroundings 

and obtained for itself on its own responsibility all information, the nature and details of 

existing conditions of site, means of transport and communication and as to possible 

interruptions thereto and access and aggress from the site, to have made independent 

enquiries, examine and fully satisfy itself as to climatic conditions and all other matters which 

may affect the work, that may be necessary for preparing the tender and entering into an 

Agreement for the work. The cost of visiting the site shall be at the tenderer’s own expense. 

5.5. Claims and objections due to ignorance of existing conditions or inadequacy of information 

will not be considered after submission of the bid and during implementation/execution of 

the order. 

5.6. The Bidders are required to submit offers strictly as per the terms and conditions/ 

specifications given in this Tender document without any deviations. 

5.7. The tender shall be submitted so as to reach the address mentioned in the Bid Data Sheet on 

or before the closing time and date mentioned in the bid data sheet or any extended date and 

time notified by the employer. All the duly filled in pages of the tender document and 

attachments that are numbered sequentially, signed & stamped by the authorized person of 

the firm / company. 

5.8. Although the details presented in this Tender document have been compiled with all 

reasonable care, it is the Bidder’s responsibility to ensure that the information provided is 

adequate and clearly understood. 

5.9. It shall be the responsibility of the persons submitting the bid to ensure that the bid has been 

submitted in the formats and as per the terms and conditions of the tender documents and 

no change should be made therein. In the event of any query regarding the terms and 

conditions/ formats, the person concerned may seek clarifications from the authorized 

officer of YSRSCL as specified in BDS. In case any tampering/ unauthorized alteration is 

noticed in the Bid submitted from the Bidding Document available on the 

aphighgradesteels.com Website, the said Bid shall be summarily rejected and the company 
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shall have no liability whatsoever in the matter. 

5.10. Cost of bidding document is to be submitted in the form of Demand Draft/Banker Cheque 

& in the manner given in Tender document. 

6. EXCEPTIONS AND DEVIATIONS 

6.1. In exceptional cases, if the Bidder wishes to stipulate any exceptions and deviations to the 

tender specifications, General Conditions of Contract and Special Conditions of Contract or 

any other tender documents, the Bidder shall indicate the same as per the format for 

exceptions/ deviations in Annexure-VI. Bidder shall note that clarifications/ queries/ 

deviations mentioned elsewhere in the offer and/ or in any other format shall not be given 

any cognizance. If exceptions are not clearly listed as such, the same will not be considered 

by the Employer. 

6.2. It may be noted that once the deviations are provided, the Bidder would not be allowed to 

withdraw the deviation submitted. 

6.3.  The Tender evaluation committee appointed by the Employer would evaluate all the bids 

and classify them as “material deviation” or “non-material deviation “. In case of any 

material deviations, the Committee would be entitled to reject the bid. 

7. BID DOCUMENT PREPARATION 

7.1. The Tenderer shall be deemed to have acquainted itself of the central and State Govt. taxes, 

duties, laws, statute, regulations, levies and other charges relating to the work to be 

performed. 

7.2. The Bidding Document/tender shall consist of all the bid documents as indicated in the table 

of contents and should be read in conjunction with any amendment(s) and/or clarification(s) 

issued subsequently. 

7.3. The Bidder is expected to examine the complete Tender Document. Failure to furnish all 

information required as per the Tender Document or submission of a bid not substantially 

responsive to the Bidding Document in any respect could result in rejection of the Bid. 

7.4. Tender documents are exclusive documents of YSRSCL and once downloaded are non- 

transferable and shall at all times remain the exclusive property of YSRSCL with a license to 

the intending Bidder to use the Bidding Documents for the limited purpose of submitting the 

bid. 

7.5. Insertions, post script, additions and alterations shall not be recognized. 

7.6. Tender shall be submitted under a covering letter indicating clearly the summary of tender 

chapters with annexures of the complete tender. The tender shall be prepared and submitted 

in three (3) parts in three separate sealed envelopes as detailed below. All the three sealed 

envelopes are to be placed in one envelope, properly sealed, clearly mentioning Tender 

name, Bid reference number and addressed to the bid receiving authority as mentioned in 

Sl.8 of Bid data Sheet. All documents in the respective envelopes are to be numbered 

mentioning part no. and page no. clearly and in sequence. Un-numbered or out of sequence 
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documents are liable to be rejected. 

 
 

7.6.1. PART – I: INFORMATION ABOUT THE BIDDER 

One envelope shall contain the documents as mentioned at Annexure- VII, with one original, 

three copies and a soft copy in pen drive. 

The envelope will be sealed properly and clearly mentioning PART – I, Tender name, Bid 

reference number and addressed to the bid receiving authority as mentioned in Sl.8 of BDS. 

7.6.2. PART – II: TECHNO-COMMERCIAL DOCUMENTS 

One envelope containing complete techno-commercial portion including documents as 

detailed in Annexure-VIII, with One (1) original set and three (3) copies shall be submitted 

along with soft copies in pen drive. 

The envelope will be sealed properly and clearly mentioning Tender name, Bid reference 

number and “PART – II: TECHNO-COMMERCIAL” and addressed to the bid receiving 

authority as mentioned in Sl.8 of BDS 

7.6.3. PART – III: PRICE BID 

One envelope containing prices in figures & words as per Price Schedule Format given in 

Schedule-3, with One (1) original and three (3) copies shall be submitted along with a soft 

copy in pen drive. This part shall not contain any terms & conditions other than prices. Price 

bid quoted by Tenderer in any other format is liable to be rejected. 

The envelope will be sealed properly and clearly mentioning Tender name, Bid reference 

number and “PART – III: PRICE” and addressed to the bid receiving authority as mentioned 

in Sl.8 of BDS. 

No supplementary/revised price offer/revision in prices shall be submitted by the tenderer 

unless the same is specifically requested in writing by the Employer based on clarifications 

and discussions. This supplementary/revised offer (in respect of prices only), when 

requested by YSRSCL, should also be submitted in separate sealed cover superscribing the 

tender number, Name of the work and the words “Revised Prices” duly indicating the letter 

reference number & date of YSRSCL seeking revised/revision in prices. 

7.7. Tenders received in part and not meeting the requirement of separate sealed covers as 

mentioned in clause 7.6, will be summarily rejected. 

7.8. All the copies of tenders shall be complete in all respects with all their attachments / 

enclosures. 

7.9. The consultant shall make all necessary arrangements for deputation of his representatives 

to YSRSCL, as and when required. 

7.10. The consultant shall not have any rights on the deliverables and the same becomes property 

of YSRSCL on submission by the consultant. 
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7.11. All the payments will be made in Indian Rupees only. 

7.12. The Consultant shall complete the entire work in line with tender specification within the 

stipulated time frame. No extra time or extension of contract period is allowed unless 

specifically agreed to in writing by YSRSCL. 

8. BID VALIDITY 

8.1. Bidshall remain valid for acceptance for a period of 180 days (6 Months) from the due date/ 

extended due date of opening of the bid. The Bidder shall not be entitled to revoke or cancel 

its bid or to change the bid except and to the extent required by YSRSCL in writing during 

the bid validity period. If required, the YSRSCL may request the tenderer to extend the bid 

validity period. The request and responses thereto shall be made in writing. 

8.2. In case of tenderer revoking or withdrawing/canceling his tender, varying any term in 

regard thereof during the validity period of the tender without the written consent of 

Employer, the tender submitted shall be liable for rejection and the bidder will be suspended 

for the period of two years from being eligible to submit Bids for contracts of YSRSCL as 

mentioned in Bid Security Declaration and the tenderer is liable for any other action deemed 

fit as per the discretion of the Employer. 

9. CONSORTIUMS/ SUB-CONTRACTING 

Bidder’s participation through consortium is not allowed. The bidders also shall not sub-contract 

part or whole of the work 

10. RECEIPT OF TENDER 

10.1. The tender will be received at the address mentioned in the Sl.8 of Bid Data Sheet. 

10.2. The Tenderer has the option of sending the tender by Registered Post, courier or submitting 

the tender in person, so as to reach on or before the closing time and at the address mentioned 

in the Bid Data Sheet. Tender received after the due date and time of submission of tender 

shall not be accepted. 

10.3. All correspondences with regards to this tender enquiry shall be made through e-mail to the 

contact email Id mentioned in the Bid Data Sheet. 

11. TRANSFER OF TENDER DOCUMENTS / TENDERS 

Transfer of Tender Documents issued to one Tenderer to another is not permissible. Similarly 

transfer of tenders submitted by one Tenderer to another party is not permissible. 

12. LANGUAGE 

The tender shall be submitted in English language. In case any document furnished by 

Tenderer is written in another language, it must be accompanied by a translation of the 

document in English language duly authenticated. 

13. COMPLIANCE OF COMPANY LAW 

Tenderer must declare whether the Proprietor/ Partner/ Director of the firm has any relation 
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with any employee working in YSRSCL or Director of YSRSCL and if so, the details and 

relationship thereof must be furnished. 

14. NO CLAIM OR COMPENSATION FOR SUBMISSION OF TENDER 

Tenderer who submitted their tender shall not be entitled to claim any cost, charges and 

expenses incidental to or incurred by him through or in connection with his submission of 

tender or its consideration by YSRSCL, even though YSRSCL may select to modify 

/withdraw the Invitation to Tender or does not accept the tender. 
 

15. OPENING OF TENDERS 

15.1. YSRSCL shall open the bids on the date & time specified in the Bid Data Sheet 

15.2. Tender that is received after the closing time mentioned in the Bid Data Sheet shall not be 

opened. 

15.3. The date fixed for opening of bids, if subsequently declared as holiday by YSRSCL, the 

revised date of opening will be notified. However, in absence of such notification, the bids 

will be opened on next working day, time and venue remaining unaltered. 

15.4. In case of non-receipt of sufficient number of bids, the Employer reserves the right either to 

open the received bids or suspend/ further extension of due date of submission of offer may 

be given or re-tendered, at the discretion of the YSRSCL. 

15.5. The bids will be opened in the presence of authorized representatives of the tenderers who 

may choose to be present. 

15.6. The First envelope shall be opened immediately after the last date and time of receipt of 

tender for verification of cost of tender document and other documents as mentioned at 

Annexure-VII 

15.7. The second envelope shall be opened after verification and confirmation of compliance of the 

requirements as per Annexure VII or at a later date and time which shall be intimated. 

15.8. Time, date and venue of opening of third envelope ie., Envelope-III Price bid of the tender 

shall be intimated to those tenderers whose offers are found technically and commercially 

acceptable. 

16. REJECTION OF TENDERS 

16.1. The tender is liable for rejection on account of any of the following: 

16.1.1. The bidder fails to submit the Bid Security Declaration 

16.1.2. The bidder fails to submit the required particulars in the manner detailed else where 

in the bid document. 

16.1.3. The bidder fails to submit the different parts of tender in separate envelopes. 

16.2. For reasons other than above as mentioned in the tender document 
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17. METHOD OF EVALUATION AND SELECTION OF SUCCESSFUL BIDDER: 

“Pre- Qualification Criteria (PQC)” and “Quality And Cost Based Selection (QCBS)” process will  

be adapted for evaluation and selection of successful bidder with 80% weightage to technical 

bid and 20% weightage to price bid. 

 

17.1. PQ AND TECHNICAL EVALUATION: 

During PQ and technical Evaluation process, the tenderer shall be prepared to furnish 

clarifications/information and attend discussions as called for by the Employer at short 

notices. The offers of the tenderers who fail to answer all the clarifications/information called 

for to the satisfaction of the employer will be rejected. After all the clarifications/information 

are received to the satisfaction of the Employer as per the requirement of Pre- Qualification 

Criteria given at Annexure-IX, the bidders qualified in PQ evaluation will be asked to present 

methodology and work plan to the employer or to the team designated by the employer. 

Subsequently, the Techno- commercial document will be evaluated as per the Technical 

Evaluation Matrix given at Annexure-X 

17.1.1. PRE- QUALIFICATION EVALUATION 

a. During evaluation of Pre- qualification, the bid will be evaluated for all the parameters 

as given in the Pre- Qualification criteria given at Annexure-IX based on the supporting 

documents submitted as mentioned in the annexure. 

b. Accordingly, the bidders qualified for Technical and Commercial Evaluation shall be 

identified upon evaluation. 

17.1.2. TECHNICAL AND COMMERCIAL BID EVALUATION 

a. Technical Evaluation of the pre- qualified bidders will be done as per the Technical 

Evaluation Matrix given at Annexure-X, which provides the marks that can be given 

for each of the parameters and the supporting documents required to award the scores. 

b. During technical evaluation of the technical bid, quality score is assigned out of the 

maximum 100 (Hundred) marks, to each of the responsive bids, as per the scheme laid 

down in the Technical Evaluation Matrix. 

c. The bidders who score 70% and above as per the technical evaluation criteria are 

considered as technically responsive and the rest would be considered technically non- 

responsive and would not be considered for further evaluation. The price bids of such 

non- responsive bids will be returned unopened. 

d. Relative Technical Score (Tn) for each bidder will be calculated as follows: 

Tn =(T/Thigh) *100 (Adjusted to two decimal places) 

Where Tn = Relative score obtained by the Bidder 

T = Technical score obtained by the bidder 

Thigh= Highest Technical score secured among the qualified bidders. 
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17.1.3. PRICE BID EVALUATION 

Following methodology will be adopted for opening and evaluation of their price bids: 

a. The bidders, who are qualified based on Pre-Qualification Criteria and score at least 70 

marks from the technical evaluation criteria would be considered technically qualified 

and shall be considered for Price Bid Evaluation. 

 

The Price-Bids of only technically qualified bidders will be opened. Such qualified Bidders 

will be informed about the date and time of Price-bid opening. 

b. Before opening the price bid, the blank price bid format submitted by the bidder as per 

Schedule-3 will be scrutinized for completeness of the price format. Price bid of bidders 

who have submitted incomplete blank price format will be rejected and will be returned 

unopened. 

c.  The filled in price bid will be compared with the blank price format submitted and in case 

of any discrepancy between the two, the bid will be summarily rejected 

d. Base price plus all applicable taxes excluding GST will be considered for price bid 

evaluation. 

e. Errors & Rectification: If there is a discrepancy between the item-wise price and the total 

price that is obtained by summing-up the item-wise prices, the item-wise price shall 

prevail and the total price shall be corrected. All errors in totaling in the amount 

column and in carrying forward totals shall be corrected and the tendered sum 

amended accordingly during price evaluation. 

f. If there is a discrepancy between words and figures, the amount in words will prevail. 

g. Relative Financial Score (Fn) for each bidder will be calculated as follows: 

i. Amongst the qualified bidders, the bidder with lowest qualifying price bid 

(L1) will be awarded 100% Financial score 

ii. Financial  Scores  for  Bidders  other than  L1 will be evaluated using the 

following formula: 

Financial Score of a Bidder (Fn) = {(price bid of L1/Price Bid of the Bidder) X 

100}% (Adjusted to two decimal places) 

17.1.4. SELECTION OF SUCCESSFUL BIDDER: 

a. In line with Quality and Cost Based Selection (QCBS) method, the technical and financial 

scores secured by each bidder will be consolidated by assigning weightage of 80% and 20% 

respectively to compute a Composite Bid Score (rounded to two decimal points) as follows: 

- 

Bn = 0.80 X Tn + 0.20 X Fn 

Where 

Bn = Composite Bid Score of bidder. 

Tn = Technical score of the bidder (out of maximum of 100 marks) 
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Fn = Normalized price score of the bidder 

b. The bidder securing the highest Composite Bid Score (Bn) will be adjudicated as the 

Successful Bidder for award of the Project. 

c. In the event that two or more bidders obtain the same highest composite bid scores, the 

bidder securing the highest technical score amongst them will be adjudicated as the Best 

Value Bidder(or successful bidder). 

18. FINALIZATION OF TENDER 

18.1. While YSRSCL will endeavor to finalize the tender at the earliest, it reserves the right to delay 

finalization of tender, if necessary, without assigning any reasons for the same. 

18.2. YSRSCL reserves the right to accept a bid other than the one which scores the highest and to 

accept or reject any bid in whole or part, to annul the bidding process or to reject all bids. 

YSRSCL shall bear no liability whatsoever consequent upon such decisions. 

19. NEGOTIATION 

19.1. Bidders are requested to quote their best prices considering the fact that price negotiation, if 

required, may be held only with the bidder with highest overall score computed as per clause 

17.1.4. Bidder shall attend such negotiation meetings if requested by the Owner and shall 

provide the analysis of fees /break up of amount quoted by him to demonstrate the 

reasonability. 

19.2. As a result of negotiation, Bidder may offer rebate on his earlier quoted price. However, no 

uncalled for or voluntary rebate offered shall be considered for evaluation. 

20. AWARD OF WORK 

20.1. Prior to the expiration of the validity period, YSRSCL will notify the successful bidder in 

writing or by email through a Letter of Award (LoA), that its offer has been accepted. In case 

the selection process has not been completed within the stipulated period, YSRSCL may 

request the bidders to extend the validity period of the bid. 

20.2. Once the Letter of Award is issued upon acceptance of their offer,the offer is contractually 

binding on the successful bidder. The Bidder may return a copy of the same duly signed by 

the authorized signatory as a token of acknowledgement of receipt. 

21. SIGNING OF AGREEMENT 

The Agreement will be signed and executed by and between YSRSCL and the successful 

Tenderer, at the earliest but not later than thirty (30) days from the issue of YSRSCL’s Letter 

of Award. All expenses of completing and stamping the said Agreement shall be borne by 

the successful tenderer. 

22. SECURITY DEPOSIT: 

22.1. Upon acceptance of the tender, the successful tenderer shall deposit with the Employer a 

sum sufficient, to make the Security Deposit to the extent of 5% (Five percent) of the total 
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contract value, at all times, towards performance guarantee. 

22.2. Retention money shall be deducted at 5% from Running bills. However, the total Security 

deposit together with retention money shall not exceed 10% of total contract value. 

22.3. If the security Deposit is submitted in the form of Bank Guarantee(BG), the same should be 

valid initially upto 12 months after completion period of this contract. 

22.4. One half of the Security deposit(if in the form of amounts deposited with employer) shall 

become due and shall be repaid to the Consultant when the Engineer certifies that the works 

have been completed by the Consultant as per tender terms & conditions. The other half shall 

become due and repaid to the Consultant after 12 months after issue of contract completion 

certificate and certificate for fulfilling the guarantee obligations spelt out at Cl.No.10.0 of SCC 

to be issued by Engineer to this effect. 

22.5. Government undertakings will not be required to submit Security Deposit but however they 

shall submit “Performance Guarantee Bond” in lieu of Security Deposit in approved YSRSCL 

formats. 

22.6. In case the Security Deposit is submitted in the form of Bank Guarantee, the same shall be 

for the due and faithful performance of the Contract and shall remain binding 

notwithstanding such variations, alterations or extensions of time as may be made, given, 

conceded or agreed to between the Consultant and the Employer under the General 

Conditions of Contract or otherwise. 

22.7. The Bank Guarantee for security deposit shall remain in full force and effect during the 

period of the Contract and shall continue to be enforceable till the expiry of the guarantee 

period. The Bank guarantee shall provide for extension of validity on demand by the 

Employer. Such extension of validity shall be confirmed by the guarantor bank without any 

reference to the Consultant. 

22.8. Should the extent or the object of the Contract be altered during the execution of the Contract 

in such a way as to effect an increase or reduction on the Contract Price by more than 10% 

the amount in the Bank guarantee shall be increased or reduced correspondingly and 

accordingly by the Consultant shall arrange either for new BG or enhance the existing BG 

value. 

22.9. The Bank Guarantee and/or any amendment thereto shall be executed on a stamped paper 

of requisite money value as prescribed by the Statute. 

a. All Bank Guarantees and extensions of Bank Guarantees shall be sent in a sealed 

envelope directly by the Bank through registered post to the officers of YSRSCL. 

b. Bank Guarantees/Extensions of Bank Guarantees submitted by the Consultants 

directly will not be admitted. 

22.10. The Non-judicial stamp paper of value Rs.100/- for the Bank Guarantee should be 

purchased in the name of executing Bank only. 

22.11. If Security Deposit is submitted in the form of BG, the proforma for the same shall be 

agreed by YSRSCL 
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22.12. 50% of the accumulated retention money would be released against Bank guarantee after 

completion of 75% of the work and balance 50% of total accumulated retention money would 

be released after completion of contractual obligations and on certification of the Engineer to 

that effect. 

22.13. Bank Guarantee for the full value covering the security deposit and retention money in 

YSRSCL approved proforma will be accepted, if the Consultant so desires  and  no 

deduction towards retention money will be made from the Running Account Bills except for 

variations in the Contract values. 

22.14. In case the Consultant fails to submit the requisite Bank Guarantee even after 30 days from 

the date of issue of LOA, the contract shall be terminated by invoking the provisions as per 

Bid Security Declaration and duly forfeiting other dues, if any payable against that contract. 

The failed consultant shall be debarred from participating in re-tender for that work. 

22.15. The selected bidder shall be responsible for extending the validity date and claim period 

of the Performance Guarantee as and when it is due on account of non-completion of the 

project. 

22.16. YSRSCL shall invoke the performance guarantee in case the selected Consultant fails to 

discharge their contractual obligations during the period or YSRSCL incurs any material loss 

due to Consultant’s negligence in carrying out the project implementation as per the agreed 

terms & conditions. 
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Annexure-I 

FORM OF TENDER 

YSR STEEL CORPORATION LIMITED 

 
To, 

Managing Director 

YSR Steel Corporation Limited 

4th floor, IHC Corporate, 

Mangalagiri, Guntur District, 

Andhra Pradesh - 522503 (A.P) 

 
Dear Sir, 

 

Sub : YSR Steel Corporation Limited – Tender Document for Providing Consultancy 
Services for setting-up an Integrated Steel Plant at YSR (Kadapa) District, A.P. 

With reference to the tender(Ref No. 07 /YSRSCL/Consultancy/2021-22) invited 

by YSR Steel Corporation Limited, I/We have examined the General conditions 

of Contract, Special conditions of Contract, Articles of Agreement, invitation to 

tender, Instructions to Tenderer and Specifications. I/We hereby offer the 

Consultancy services in conformity with the said General Conditions of Contract, 

Special Conditions of Contract, Articles of Agreement, Invitation to Tender and 

Specifications at the prices mentioned in the Price Bid. 

I / We undertake to complete and deliver the whole of the works comprised in 

the contract within . calendar months from the date of commencement of work. 

I / We have submitted a Bid Security Declaration as per the format of the Bid 

document accepting that if I / We withdraw or modify our bids during the period 

of validity, or if I / We are awarded the contract and fail to sign the contract, or 

to submit a Security Deposit Bank Guarantee before the deadline defined in the 

tender document, I / We agree to be suspended for the period of two years from 

being eligible to submit Bids for any work of YSRSCL. 

I / We hereby agree that unless and until the formal agreement is prepared and 

executed in accordance with the Articles of Agreement, this tender together with 

your written letter of intent thereof, shall constitute a binding Contract between 

us. 

I / We hereby understand that you are not bound to accept the successful 

bidder as per QCBS or any tender you may receive. 

Yours faithfully, 
 
 

Name of Partners of the Firm, if any. Signature 

1. Address: 
2. Date: 
3.  
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BID SECURITY DECLARATION 

Annexure-II 

 

Tender Notice No: 07/YSRSCL/Consultancy/2021-22 Dated 23.10.2021 

From: 
 

M/s:      
 

 

To:  
The Managing Director , 
YSRSCL, 

4th floor, IHC Corporate, 

Mangalagiri, Guntur District, 
Andhra Pradesh - 522503 

 

I/We, the undersigned, declare that: 
I/We understand that, according to your conditions, bids must be supported 

by a Bid- Securing Declaration. 

I/We understand that if I/We withdraw or modify our Bids during the period 

of validity, or if I/We are awarded the contract and I/We fail to sign the 

contract, or to submit a performance security before the deadline defined in 

the tender document, I/We will be suspended for the period of two years 

from being eligible to submit Bids for all future contracts. 

I/We understand this Bid Securing Declaration shall cease to be valid if I 

am/we are not the successful Bidder. 

 

 
Seal of Company For M/s    

 

Signature of the Bidder: 

Name: 

Designation: 
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INFORMATION  ABOUT THE BIDDER 

Annexure-III 

 

 
Sl. No. 

 
Description 

Bidder’s reply (To be filled-in / replied 
appropriately by the bidder along with 
supporting documents as applicable) 

1 Name & Address of the Company  

2 Name of Owners / Top Management 
 

3 Name of Point of Correspondence  

4 Contact details - email Id & Mobile no. 
 

5 Year of establishment:  

6 PAN No. (Attach Copy)  

7 TAN No. (Attach Copy)  

8 GST registration No. (Attach Copy)  

9 
Bank Account Details(Account name, 
Account number, IFSC Code) 
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Annexure-IV 
 
 

INFORMATION REGARDING THE ORGANIZATION 
 

Please put Not Applicable(NA) which ever is not applicable. Additional pages/ documents 

may be attached clearly mentioning Details for Annexure-IV 
 

 
Relevant Document details 

In case of Sole Proprietorship 

Full name, address and place of business  

Financial status of the Company  

Qualification & experience of the promoter  

A copy of latest Annual audited Profit & Loss statement  

In case of Partnership firms: 

Names of all partners and their addresses  

Financial status of the firm and its partners  

Qualification & experience of the firm and its partners  

Copy of partnership deed  

A copy of latest Annual audited Profit & Loss statement  

Copy of the Firm Registration Certificate 
 

In case of private or public limited Companies: 

Date and place of Registration, including date of 
commencement of business certificate in case of Public 
Limited Companies. Certified copies  of  Memorandum 
and Articles of Association are to be furnished. 

 

Nature of business carried out by the company and the 

provisions of its memorandum relating thereto. 

 

Names and particulars, including addresses of all the 
directors. 

 

Previous experience  

Authorized, subscribed and paid up Capital.  

Copy of latest annual report.  
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Annexure-V 

 

BID CLARIFICATION REQUEST FORMAT 
 
 

Clause No: Existing Clause Clarification Sought Remarks 
    

    

 
 
 
 
 
 
 
 

Annexure-VI 

 
EXCEPTIONS AND DEVIATIONS TO TENDER DOCUMENT 

 
 

 
Sl No. 

 
Page Number of 

Tender Document 

Para/Clause 
Number of 

Tender 
Document 

 
Existing para/ 

clause 

 
Deviation 

 
Remarks 
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Annexure-VII 

 
DOCUMENTS TO BE SUBMITTED IN PART-I OF THE BID ENVELOPE 

 
The Tenderer shall submit the following information in the part I of the tender 

 

Sl.No  DOCUMENTS TO BE SUBMITTED IN PART-1 ENVELOPE  

 
1. 

Cover letter indicating offer no. and date detailing list of contents in the bid document 
being submitted by the Bidder. 

2. Check list duly filled as per format 

 
3. 

Authorised signatory-power of attorney or a resolution of the Board of Directors 

4. Form of Tender in the format given in Annexure-I signed by authorized signatory. 

5. Bid Security Declaration in the format given at Annexure-II 

6. Information about the bidder in the format given at Annexure-III 

7. Information regaring organisation in the format given at Annexure-IV 

8. GST Registration No & P.F. Registration Number with documentary proof 

9. Payment towards Cost of Bidding Documents 

10. PAN No. with documentary proof 

 
 

11. 

Type of Company that is whether Sole Proprietarship, Registered Partnership Firm, 
Private Limited Company, Public Limited Company along with the following 
documents; 

 
11A 

In case of Sole Proprietarship, Affidavit of Sole Proprietorship duly notarized. 

 
11B 

In case of Partnership Firm, attested copy of Partnership deed along with amendment, 
if any and proof of Registration, if any. 

 
11C 

In case of Limited Companies, Memorandum and Articles of Association, Certificate 
of Incorporation, authorized, subscribed and paid-up capital. 

 
12. 

Tenderer’s declaration on Compliance of Company Law as per provision of clause 

13.0 mentioned hereinafter. 
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Annexure-VIII 

DOCUMENTS TO BE SUBMITTED IN PART-II OF THE BID ENVELOPE 

 
The Tenderer shall submit the following information in the part II of the tender 

 

Sl.No: DOCUMENTS TO BE SUBMITTED IN PART-II ENVELOPE 

1 
Documents in  support  of  Pre  Qualification  evaluation  criteria  as  mentioned  at 
Annexure – IX 

2 Documents in support of technical evaluation Matrix as mentioned at Annexure-X 

 
3 

Tender Technical specification as given in Schedule 1 along with the amendments, if 
any duly signed on each page as token of acceptance of the contents of the 
specification. 

4 Exceptions/ deviations statement, if any 

5 Signed GCC, SCC, Agreement copy, BG Format, ITT, NIT, its Annexures, schedules 

6 Basic approach envisaged for offering the EPCM consultancy services 

7 
Detailed time schedule / activity-wise bar chart indicating best time schedule by 
which Tenderer proposes to deliver the EPCM consultancy services 

8 
Blank price format with the word “QUOTED” written in place of price data furnished 
in the Price Bid 
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PRE QUALIFICATION CRITERIA 

Annexure-IX 

 

Sl. 
No 

Criteria Documents for Confirmation 

 

 
1 

Bidder shall have an average Annual 
turnover more than Rs 60 Crores or 
Equivalent (in words, Sixty Crore Indian 
rupees or Equivalent) as per audited 
statements during the last three financial 
years (FYs) 18, 19 and 20 i.e., 2017-18, 
2018-19 and 2019-20 

Audited Financial Statement / Profit & 
Loss Account with Turnover for Last 
Three Financial Years (FYs) 18, 19 and 20 
i.e., 2017-18, 2018-19 and 2019-20 
OR 
Certificate from statutory auditor of 
bidder 

 
 

2 

 

Net worth of the bidder shall be positive 
as per audited balance sheet during the 
last three financial years (FYs) 18, 19 and 
20 i.e., 2017-18, 2018-19 and 2019-20 

Audited Financial Statement for the last 
three Financial Years (FYs) 18, 19 and 20 
i.e., 2017-18, 2018-19 and 2019-20 
OR 
Certificate from statutory auditor of 
bidder 

 

 

 

 

3 

Within last 20 years from the start date of 
the issue of tender documents as 
mentioned in Bid Data Sheet, the bidder 
should have done EPCM Consultancy 
Services for setting up an Integrated Steel 
Plant through BF-BoF route in India, that 
is completed and commissioned, subject 
to anyone of the following. 
i. Single Project of minimum capacity 2.5 
MTPA 
(OR) 
ii. Two Projects each having minimum 
capacity of 1.5 MTPA 

 

i. Work order copies including 
amendments issued if any indicating 
broad scope. 
ii. Satisfactory completion certificate 
obtained from principal owner of the 
work for whom the work has been 
executed indicating the completion date. 
iii. Other relevant supporting 

documents. 
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TECHNICAL EVALUATION MATRIX 

Annexure-X 

 

Sl. 
No 

Criteria Scoring Method 
Max. 

Marks 
Documents for 
Confirmation 

 

 

 

 

 
 

1 

Experience in EPCM 
consultancy services for 
setting up an Integrated Steel 
Plant through BF-BoF route in 
India 

 

Note: Only project(s) where 
both commencement of EPCM 
consultancy services and the 
successful operation of the 
plant for at least 3 years are 
achieved in the past 20 years 
from the start date of the issue 
of tender documents as 
mentioned in Bid Data Sheet 
are considered 

  

 

 

 

 
 

25 

 

 

 

 

 

 
 

1a 

 

 

 

 

 
 

Greenfield project(s) 

01. At least one project with 
crude steel capacity of 1 -
<2 MTPA - 05 Marks 
OR 
02. At least one project with 
crude steel capacity of 2 – 
<2.5 MTPA - 10 
Marks OR 
03. At least one project with 
crude steel capacity of 2.5 – 
<3 MTPA - 15 Marks 
OR 

04. At least one project with 
crude steel capacity greater 
than or equal to 3 MTPA - 
20 Marks 

 

 

 

 

 
 

20 

 

 

 

 

 
Work Order or 
Agreement 
indicating date 
of award, scope 
of work and 
plant 
configuration 

 

Certificate from 
client indicating 
commissioning 
of the project 
and successful 
operation for at 
least 3 years 

 

 

 

 
1b 

 

 

 
 

Expansion project(s) Capacity 
Addition 

01. At least one project with 
additional crude steel 
capacity of 1 -<1.5 MTPA - 
01 Mark 
OR 

02. At least one project with 
additional crude steel 
capacity of 1.5 – <2 MTPA - 
03 Marks 
OR 
03. At least one project with 
additional crude steel 

 

 

 

 
5 
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Sl. 
No 

Criteria Scoring Method 
Max. 

Marks 
Documents for 
Confirmation 

  capacity greater than or 
equal to 2 MTPA - 5 Marks 

  

 

 

 

 

 

 

 
2 

Steel Industry specific 
experience of EPCM 
consultancy services on 
project(s) related to major 
process units in iron and steel 
making 

 

Note: 1) Only project(s) where 

both commencement of EPCM 
consultancy services and the 
project(s) commissioning were 
done in the past 20 years from 
the start date of the issue of 
tender documents as 
mentioned in Bid Data Sheet 
are considered 
2) Project(s) references cited 

for Sl. No 1 cannot be cited for 
item Sl. No 2 

 

 

 

01. Project(s) with a 
cumulative capacity of 1 – 
<3 MTPA - 03 Marks 
02. Project(s) with a 
cumulative capacity of 3 - 
<5 MTPA - 05 Marks 
03. Project(s) with a 
cumulative capacity greater 
than or equal to 5 MTPA - 
10 Marks 

 

 

 

 

 

 

 
10 

 

 
 

Work Order or 
Agreement 
indicating date 
of award, scope 
of work and 
plant 
configuration 

 

Certificate from 
client indicating 
commissioning 
of the project. 

 

 

 
 

3 

 

Major Process Units 

Note: Only project(s) where 
both commencement of EPCM 
consultancy services and the 
project(s) commissioning were 
done in India in the past 20 
years from the start date of the 
issue of tender documents as 
mentioned in Bid Data Sheet 
are considered 

  

 

 
 

25 

 

 

 
 

3a 

 

 
Experience in EPCM 
consultancy services for Sinter 
Plant 

01. Project(s) with design 
capacity less than 350 
square meters - 01 Mark 
OR 
02. At least one project with 
design capacity of 350 
square meters or more - 05 
Marks 

 

 
 

5 

Work Order or 
Agreement 
indicating date 
of award, scope 
of work and 
plant 
configuration 
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Sl. 
No 

Criteria Scoring Method 
Max. 

Marks 
Documents for 
Confirmation 

 

 
 

3b 

 

 
Experience in EPCM 
consultancy services for Blast 
Furnace 

01. Project(s) with design 
capacity less than 3000 
cubic meters - 01 Mark 
OR 
02. At least one project with 
design capacity of 3000 
cubic meters or more - 05 
Marks 

 

 
 

5 

Certificate from 
client indicating 
commissioning 
of the plant 
unit/project 

 

 
3c 

 

Experience in EPCM 
consultancy services for Basic 
Oxygen Furnace (BoF) 

01. Project(s) with design 
capacity less than 125 tons - 
01 Mark 
OR 
02. At least one project with 
design capacity of 125 tons 
or more - 05 Marks 

 

 
5 

 

 
3d 

 
Experience in EPCM 
consultancy services for Thin 
Slab Casting & Rolling 
(TSCR) 

01. Project(s) with design 
capacity less than 2 MTPA - 
01 Mark 
OR 
02. At least one project with 
design capacity of 2 MTPA 
or more - 05 Marks 

 

 
5 

 

 
3e 

 
Experience in EPCM 
consultancy services for Coke 
Oven and Coal Chemicals 
Plant (CoCCP) 

01. Project(s) with design 
capacity less than 0.8 
MTPA - 01 Mark 
OR 
02. At least one project with 
design capacity of 0.8 
MTPA or more - 05 Marks 

 

 
5 

4 Key Personnel  30  

 

 
 

4a 

Project Manager - must be 
graduate in Engineering in 
any discipline. 

 

Minimum experience of 15 
years in EPCM Consultancy 
services for steel projects is 
required. 

As Project Manager, 
01. One project completed - 
02 Marks 
02. Two projects completed 
- 03 Marks 
03. Three or more projects 
completed – 04 Marks 

 

 
 

4 

 

 

 
CV 
(Curriculum 
Vitae): To be 
endorsed by 
self and 
countersigned 
by authorized 
representative 
of the company 

 

 

 
4b 

 

 
Expert in Sinter Plant - must 

be graduate in Engineering in 
any discipline. 

Number of Years of 
experience in EPCM 
consultancy services of 
Sinter Plant: 
01. More than 5 years and 
less than 10 years - 01 Mark 
OR 
02. More than 10 years and 
less than 15 years – 02 

 

 

 
3 
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Sl. 
No 

Criteria Scoring Method 
Max. 

Marks 
Documents for 
Confirmation 

  Marks 
OR 
03. More than 15 years – 03 
Marks 

  

 

 

 

 
 

4c 

 

 

 
 

Expert in Blast Furnace - must 

be graduate in Engineering in 
any discipline. 

Number of Years of 
experience in EPCM 
consultancy services of 
Blast Furnace: 
01. More than 5 years and 
less than 10 years - 01 Mark 
OR 

02. More than 10 years and 
less than 15 years – 02 
Marks 
OR 
03. More than 15 years – 03 
Marks 

 

 

 

 
 

3 

 

 

 

 
 

4d 

 

 

 
Expert in Basic Oxygen 

Furnace (BoF) - must be 
graduate in Engineering in 
any discipline. 

Number of Years of 
experience in EPCM 
consultancy services of 
Basic Oxygen Furnace: 
01. More than 5 years and 
less than 10 years - 01 Mark 
OR 
02. More than 10 years and 
less than 15 years – 02 
Marks 
OR 
03. More than 15 years – 03 
Marks 

 

 

 

 
 

3 

 

 

 

 
 

4e 

 

 

 

Expert in Thin Slab Casting 
& Rolling (TSCR) in the Flats 
segment - must be graduate in 
Engineering in any discipline. 

Number of Years of 
experience in EPCM 
consultancy services of 
TSCR: 
01. More than 5 years and 
less than 10 years - 01 Mark 
OR 
02. More than 10 years and 
less than 15 years – 02 
Marks 
OR 
03. More than 15 years – 03 
Marks 

 

 

 

 
 

3 
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Sl. 
No 

Criteria Scoring Method 
Max. 

Marks 
Documents for 
Confirmation 

 

 

 

 
 

4f 

 

 

 
Expert in Coke Oven and 

Coal Chemicals Plant 

(COCCP) - must be graduate 
in Engineering in any 
discipline. 

Number of Years of 
experience in EPCM 
consultancy services of 
COCCP: 
01. More than 5 years and 
less than 10 years - 01 Mark 
OR 
02. More than 10 years and 
less than 15 years – 02 
Marks 
OR 
03. More than 15 years – 03 
Marks 

 

 

 

 
 

3 

 

 

 

 
4g 

 

A minimum of 2 Engineering 
Personnel each in the fields of 
Civil, Structural, Power, 

Automation, and Utilities. 

 

Each must be graduate in 
Engineering in any discipline. 

Number of Years of 
experience in EPCM 
consultancy services: 

 

For each person (maximum 
of two persons per field) 
having a minimum 
experience of 10 years – 0.5 
Marks 

 

 

 
5 

 

 
 

4h 

Lead Construction Manager – 
must be graduate in 
Engineering in any discipline. 

 

Minimum experience of 15 
years in EPCM Consultancy 
services for steel projects is 
required. 

As Lead Construction 
Manager, 
01. One project completed - 
01 Mark 
02. Two projects completed 
- 02 Marks 
03. Three or more projects 
completed – 03 Marks 

 

 
 

3 

 

 
4i 

Persons Employed: No. of 

Persons employed by the 
bidder for Engineering and 
Construction Management as 
on issue date of tender 
enquiry 

01. Total employed up to 
200 persons - 01 Marks 
02. Total employed 200 - 
400 persons - 02 Marks 
03. Total persons employed 
more than 400 persons - 03 
Marks 

 

 
3 

 
Declaration by 
the authorized 
signatory of the 
bidder 

5 Methodology, Workplan  10  

 
5a 

 
Approach & Methodology 

 

Qualitative judgement by 
the evaluation panel based 
on the presentation given 
by the Bidder’s team leader 
on the day to be 
communicated to the 
qualified bidders. 

 
5 

Technical 
proposal 
submitted by 
bidder 

 

5b 

 
Workplan & Deployment 
Chart 

 

5 

Presentation 
Document in 
PDF format 
with a 
password to be 
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Sl. 
No 

Criteria Scoring Method 
Max. 

Marks 
Documents for 
Confirmation 

    submitted post 
the Presentation 
by the Bidder 
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YSR STEEL CORPORATION LIMITED 

GENERAL CONDITIONS OF CONTRACT 

1. DEFINITIONS & INTERPRETATIONS 

Definitions : In the contract (as hereinafter defined) the following words and expressions shall 

have meaning hereby assigned to them except where the context otherwise requires. 

1.1. “Employer” means YSR Steel Corporation Limited, 4th floor, IHC Corporate, Mangalagiri, 

Guntur District, Andhra Pradesh - 522503 (A.P) and includes employer’s representative 

or successors or assigns. Employer’s representative includes “Engineer”. 

1.2. “Tenderer” shall mean person or persons, firms or Company /corporation submitting a 

tender against the Invitation to Tender and shall include his / its / their heirs, executors, 

administrators, legal representatives, successors and his / their Indian Agents. 

1.3. “EPCM Consultancy Services” means Basic Engineering, Engineering Review, 

Procurement Assistance, Inspection Services, Construction Supervision / Management, 

Assistance in start-up Commissioning and Performance Guarantee test runs 

1.4. “Owner” shall mean “Employer” as defined at Clause No. 1.1 above 

1.5. “Engineer” means an engineer appointed from time to time by the employer. 

1.6. “Engineer’s Representative” means any assistant  of  the  engineer  of  works  or  any 

other employee or agent appointed from time to time by the employer or the engineer to 

perform the duties related to this contract. 

1.7. “Owner’s Engineer” means representative who acts on behalf of the Employer to verify the 
drawings submitted by vendors 

1.8. “Works” shall mean and include all works specified or set forth and required in and by 

the specifications, drawings and schedule thereto annexed or to be implied there from or 

incidental thereto or to be here after specified or required in such explanatory instructions 

and drawings (being in conformity with the original specifications, drawings and schedule) 

and also such additional instructions and drawings not in conformity as aforesaid as 

shall form time to time be supplied by the employer during the progress of work hereby 

contracted for. 

1.9. “YSRSCL” shall mean “Employer” as defined at clause no. 1.1 above. 

1.10. “Consultant” shall mean the Tenderer whose tender has been accepted and shall include 

his/its/their heirs, executors, administrators, legal representatives/ successors/assigns. 

1.11. “Contract” means invitation to tender, instructions to tenderers, tender with all the 

enclosures thereto, articles of agreement, General conditions of Contract, special conditions 

of contract, specifications, price schedule, drawings together with the letter of award and 

other documents specifically indicated therein. 

1.12. “Tender Specification” shall mean the design data, drawings, schedules and other technical 

details furnished with the Invitation to Tender and subsequent clarifications if any, 
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furnished by the Employer for the purpose of submitting the offer by the Tenderer. 

1.13. “Contract Specification” shall include the scope of work, the schedules, detailed designs, 

technical specifications and data, and all such particulars mentioned as such in the Contract 

and such other modifications required by the Purchaser during the execution of the 

Contract. 

1.14. “Contract Price” means the sum named in the LOA subject to such additions thereto or 

deductions there from as may be made under the Provisions hereinafter contained. 

1.15. “Tender drawings” shall mean such drawings, plans, sketches and details as are issued 

together with the YSRSCL’s Tender Specification for the purpose of submission of tenders. 

1.16. “Site” means the lands and other places envisaged by the employer on, under, in or through 

which the works and/or services to be performed are to be executed or carried out and any 

other lands or places provided by the employer for the purpose of the contract. 

1.17. “Notice in Writing” or “Written Notice” means a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been received) 

by registered post to the address given in the tender or last known business address or 

registered office of the Consultant and shall be deemed to have been received when in the 

ordinary course of post it would have been delivered. The email received from the email 

address mentioned in the BDS shall also be considered as Written Notice. 

1.18. “Schedule, work Schedule” shall mean the accepted schedules between the Consultant and 

the employer forming part of the contract. 

1.19. “Letter of Award” means an intimation from the employer by a letter / fax / cable to the 

Tenderer that his tender has been accepted in accordance with the provisions contained in 

that letter / fax / cable. 

1.20. “Date of award of contract” shall mean the date of issue of Letter of Award or the date of 

issue of acceptance of tender or date of contract whichever is earlier. 

1.21. “Month” means a Calendar month according to the Gregorian Calendar. 

1.22.“Purchaser” shall have the meaning and import as that of the “employer”defined above. 

1.23. “Contractor” shall mean the company/consortium who is awarded the contract for 

execution of various work packages of the project. 

1.24. “Approval of the employer” shall mean the written approval by the employer or his 

authorized representative of a document, a drawing or other particulars of matters in 

relation to the contract. 

1.25. “Project” means “Setting up [∙] MTPA Integrated Steel Plant” project or scheme of the 
Employer. 

 
1.26. “Base Date” shall mean the date seven days immediately preceding the date of submission 

of price bid/updated price bid (as the case may be) by the Consultant. 

 
1.27. “Effective Date” shall mean the date of issue of Letter of Award to the successful bidder 
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1.28. “QAP” means Quality Assurance Plan submitted by the turnkey contractors 

1.29.“TPI” means third part inspection agency pre-approved by the Employer 

1.30.“IC” means Inspection Certificate issued by TPI 

1.31."GST" means Goods and Services Tax 

1.32."QCBS" means Quality cum Cost based Selection 

1.33. “Zero Date” means Date of project schedule approval by the board of the Employer 

1.34. Words importing persons shall include firms, companies, corporations, associations or 

body of individuals whether incorporated or not. Words importing masculine gender or 

singular number shall also include the feminine gender and plural number and vice- versa 

where the contract so requires or permits. 

1.35. The contract and all correspondence between the Purchaser and the Consultant shall be in 

English language. 

1.36. The headings in the General Conditions of Contract shall not be deemed to be part thereof 

or be taken into consideration in the interpretation or construction thereof of the contract. 

2. ASSIGNMENT AND SUB LETTING: 

2.1. The Consultant shall not transfer, sublet or assign the contract or any part thereof or any 

benefit or interest therein or there under. In the event of the Consultant contravening this 

condition, the employer shall be entitled to place the contract else where on the Consultant’s 

account and at his risk and then the Consultant shall be liable for any loss or damage which 

the employer may sustain in consequence or arising out of such replacing of contract. 

3. INDEMNITY: 

3.1. The Consultant assumes responsibility for and shall indemnify and save harmless the 

Employer, from all liability, claims, costs, expenses, taxes and assessments including 

penalties, punitive damages, attorney's fees and court cost which are, or may be required 

with respect to any breach of the Consultant obligations under the Contract, or for which 

the Consultant has assumed responsibility under the Contract, including those imposed 

under any contract, local or national law or laws, or in respect of all salaries, wages or other 

compensation of all persons employed by the Consultant in connection with performance 

of any work covered by the Contract. The Consultant shall execute and deliver such other 

further instruments and to comply with all the requirements of such laws and regulations 

as may be necessary thereunder to confirm and effectuate the Contract and to protect the 

Employer. 

3.2. The Employer shall not be in any way held responsible for any accident or damages 

incurred or claims arising therefrom during discharge of the obligations by Consultant 

under this contract. 

4. PATENT INFRINGEMENT: 

4.1. The Consultant shall protect, indemnify and save harmless the Employer, his customers 

and users of his products, against all liability, including cost, expenses, claims, suits or 
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proceedings at law in equity or otherwise, growing out of or in connection with any actual 

or alleged patent infringement (including process patents, if any) or violation of any license 

and will defend or settle at the Consultant’s own expense any such claims, suits or 

proceedings. 

4.2. The Employer will notify the Consultant in writing of any such claim, suit, action or 

proceeding coming to his attention, giving authority and all available information and 

assistance for the Consultant’s defense of the same. The Consultant shall appoint  a 

council at his own expenses in consultation with the Employer to collaborate in the defense 

of any such claim, suit, action or proceeding. 

5. TERMINATION OF THE CONTRACT 

5.1. If the Consultant shall at any time fail or neglect or refuse or become or be unable to perform 

any of the duties devolving upon them under the contract or otherwise commit a breach of 

any of the provisions or conditions contained in the contract and which on their part require 

to be observed and complied with, not arising out of or attributable to any neglect or default 

on the part ofYSRSCL, YSRSCLshall have the right to terminate this contract by giving 15 

days notice indicating the reasons for terminations in writing to the consultant. On expiry 

of such notice of termination, YSRSCL shall not be liable for making any further payments 

whatsoever as per the terms of this contract. 

5.2. The termination of this contract in pursuance of above shall not prejudice or affect the right 

or liabilities of the parties, available or incurred till the date of such termination. 

5.3. The engineer shall as soon as may be practicable after any such entry and expulsion by the 

Employer fix and determine ex-parte if the party does not respond within 15 days after 

the issue of written notice or by or after reference to the parties or after such investigation 

or enquiries as he may think fit to make or institute and shall certify what amount (if any) 

had at the time of such entry and expulsion been reasonably earned by or would 

reasonably accrue to the Consultant in respect of work that was actually done by him 

under the Contract and the decision of the Engineer shall be final and binding on the 

Consultant. 

5.4. However the Employer, shall have all the rights under the contract to claim for 

damages/compensation for losses suffered/to be suffered on account of such termination 

and the Consultant shall make good all such claims for damages/compensation/losses 

suffered/to be suffered by the employer and the decision of the Engineer is final in this 

regard. 

5.5. Upon the expiry of contract or the earlier termination of the contract as herein provided, all 

the drawings, designs, design calculations and other documents relating to the project 

which may have been prepared by the consultant in connection with this contract shall be 

forthwith delivered to and become the absolute and unrestricted property of the employer 

for all purposes for which the consultant be paid for the work done against this order. 

5.6. If the Employer terminates the contract under this clause, he shall not be liable to pay to the 

Consultant any money on account of the Contract until the expiration of the Guarantee 
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period and thereafter until the costs of completion and maintenance damages for delays in 

completion (if any) and all other expenses incurred by the Employer have been ascertained 

and the amount there of certified by the Engineer. The Consultant shall then be entitled to 

receive only such sum or sums (if any) as the Engineer may certify would have been due to 

him upon due completion by him after deducting the said amount. But if such amount shall 

exceed the sum which would have been payable to the Consultant the Consultant shall 

upon demand pay to the employer the amount of such excess and it shall be deemed a debt 

due by the Consultant to the Employer and shall be recoverable accordingly. 

6. FORCE MAJEURE 

6.1. If at any time during the continuance of the Contract, the performance in whole or in part 

by either party or any obligations under the Contract shall be prevented or delayed by 

reason of any war, hostilities, act of public enemy, civil commotion, sabotage, fire, floods, 

explosions, epidemics, quarantine restrictions and Acts of God (hereinafter referred to as 

'Events') and provided notice of the happening of any of the above mentioned Event duly 

certified by Indian Chamber of Commerce in case of Indian Parties or International 

Chamber of Commerce, Paris, France in case of foreign parties)   is given by either party 

to the other within 21 days from the date of occurrence thereof, the Employer shall have the 

right by reason of such Event to terminate the Contract without however affecting the right 

to any claim for damages on the Consultant in respect of such non-performance or delay 

in performance. 

6.2. However, in the event of the Employer having agreed, the services under the Contract shall 

be resumed after such Event has come to an end/ceases to exist. Should one or both the 

parties be prevented from fulfilling their contractual obligations by a state of force majeure 

lasting continuously for a period of atleast 6 months and the Employer not having 

terminated the Contract by that time, the two parties should consult each other regarding 

the further implementation of the Contract with the provision that if no mutually 

satisfactory arrangement is arrived at within a period of 3 months from the expiry of 6 

months referred to above, the Contract shall be deemed to have expired at the end of the 

3 months referred to above. The above mentioned expiry of the Contract will imply that 

both the parties have obligations to reach an agreement regarding the winding up and 

financial settlement of the Contract. 

7. ARBITRATION 

7.1. All disputes and differences whatsoever arising between the parties out of or relating to the 

construction, meaning and operation or effect of the contract or the breach thereof shall be 

settled by arbitration. Each party shall appoint its arbitrator, the two arbitrators so 

appointed shall appoint the third arbitrator who shall be the presiding arbitrator. The 

arbitration shall be governed by the provisions of Arbitration and Conciliation Act 1996 

and the statutory modifications to the said Act. The award made in pursuance thereof 

shall be binding on the parties, Provided that withholding of any of the certificate, decision, 

opinion, direction, valuation etc., by employer/engineer for a period of more than six 

months shall be referable to arbitration and shall not be barred as excepted matter. 
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7.2. The further progress of any work under the contract shall unless otherwise directed by the 

Employer/Engineer continue during the arbitration proceedings and no payment due or 

payable by the employer shall be withheld on account of such proceedings. It shall not be 

open to arbitrator(s) to consider and decide whether or not such work shall continue during 

the arbitration proceedings. 

7.3. Provided further that no reference to Arbitration whether the final bill for the work has 

been passed or not shall be made later than 6 months from the date of satisfactory 

completion of the work under the contract. 

7.4. No Interest shall be awarded by the Arbitrator in any arbitration proceedings. 

7.5. The courts at Vijayawada shall alone have jurisdiction and the applicable laws shall be the 

Laws of India. 

7.6. The Venue of arbitration shall be at Vijayawada, Andhra Pradesh, India. 
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YSR STEEL CORPORATION LIMITED 

SPECIAL CONDITIONS OF CONTRACT 

1. GENERAL 

1.1. The Special Conditions of the Contract shall be read in conjunction with the Invitation to 

Tender, Instructions to Tenderer, General conditions of the Contract, Specifications, 

drawings and / or other documents detailing the work. 

1.2. In case of any conflict of meaning between the “Special Conditions of Contract” and 

General Conditions of Contract and other documents, the documents shall prevail as given 

below: 

1.3. Special Conditions shall prevail over General Conditions. 

1.4. Between two issues of same document, the document revised or reissued as of the later date 

shall prevail. 

1.5. All specifications, contract drawings and other documents shall be interpreted in 

conformity with the General Conditions of Contract as supplemented and / or modified 

by Special Conditions. 

 
2. SCOPE OF WORK. 

2.2. Attention is invited to the tender specification with all technical data etc., referred to 

Schedule 1, which indicates the scope of work. 

2.3. The scope of work shall be complete in all respects as stipulated in the specification. 

Incomplete and part bid offers shall not be considered and liable to be rejected. 

3. TIME FOR COMPLETION 

3.1. The work shall be completed in all respects within a period of 48 months from the date of 

issue of Letter of Award. 

3.2. Extension of time: If, for any special circumstances, an extension of time for consultancy 

services/submission of the report is required, then the Consultant shall inform to the 

Engineer, within 15 days from the date of occurrence of such circumstances, full 

particulars of any request for extension of time for which he may consider himself 

entitled in order that such request may be examined. The decision of YSRSCL shall be 

final and binding in this aspect and no additional remuneration shall be payable for the 

extended period for the scope of work covered under LOA. 

4. AUTHORISED AGENT 

4.1. The consultant shall send a duly authorized competent representative to meet the 

Employer/Engineer at his office at Mangalagiri or any other place within the country in 

connection with his job whenever called upon to do so by the employer or engineer at his 

own cost and any instructions, directions or explanations given by the employer or by the 
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Engineer, to the representative shall be deemed to have been given to the Consultant. 

5. SECURITY AND SAFETY REGULATIONS 

5.1. The consultant shall abide by all the security regulations of the employer in force and 

promulgated from time to time and other statutory requirements. 

6. EMPLOYEES’ PROVIDENT FUNDS AND MISCELLANEOUS PROVISIONS 

ACT 1952 

6.1. The consultant shall ensure strict compliance of provisions of  the  Employees’ 

Provident Funds and Miscellaneous Provisions Act 1952 and the schemes framed there 

under so far as they are applicable to their establishments and agencies engaged by them. 

The Consultant also required to indemnify the Employer against any loss or claims or 

penal damages whatsoever resulting out of non-compliance on the part of the Consultant 

with the provisions of the aforesaid Act and the Schemes framed there under. 

7. PRICE 

7.1. The price quoted shall be firm and inclusive of all taxes and duties and excluding Goods 

and Services Tax (GST). 

7.2. All the prices are to be quoted in Indian rupees (INR) only. 

7.3. Variation in taxes if any applicable after opening of price bid/revised price/revision in 

price as the case may be (based on which the order on contract shall be placed) shall be 

reimbursed by YSRSCL subject to production of necessary documents by the Consultant. 

7.4. Similarly withdrawal/downward revision in variation in taxes shall be adjusted in the 

price quoted and benefit shall be passed to the Employer. 

7.5. Fresh taxes & levies, if any, as may be applicable on this contract, shall be reimbursable 

against documentary proof to be submitted by the Consultant. 

7.6. The tenderer has to consider all taxes & duties applicable on this contract. Any omission, 

or non-inclusion, either declared or not declared, of any taxes and duties that are 

applicable at the time of submission of price bid/revised price bid /revision in prices shall 

not be considered as a reason for reimbursement of such taxes and duties at a later date. 

7.7. All formalities requiredunder statutes, for availing any concessions under relevant tax 

laws shall be adhered to by the Consultant. 

 
8. TERMS OF PAYMENT. 

8.1. The terms of payment are as per clause of technical specification. 

8.2. Payment in terms of the contract shall be due and payable by the Employer once in a 

month on receipt of each bill supported by requisite documents as per the contract. The 

payment will be made within thirty (30) days from the date of receipt of running account 

bills by the Engineer or his authorized representative from the Consultant 
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9. PENALTY 

9.1. As per clause of technical specification 

 
 

10. GUARANTEE 

10.1. The Consultant shall stand guarantee for the performance and output related to their 

scope of services as envisaged in the tender specifications at Schedule-I 

11. LIQUIDATED DAMAGES 

11.1. If the Consultant fails in the due performance of the contract within the time fixed by the 

contract or any extension thereof and/or to fulfill his obligations in time under the 

contract or any extension thereof, he shall be liable to pay as agreed Liquidated damages 

and not by way of penalty a sum of 2% of the contract value per month or part thereof for 

which the delay has occurred due to the reasons attributable to the consultant. The 

consultant’s liability for the delay shall not in any case exceed 5% of the contract value. 

11.2. Levying of Liquidated damages shall be considered only for the delays beyond Forty 

Eight (48) months from the date of issue of letter of Award or any extension thereof. The 

power of levy of liquidated damages is without prejudice to any other right of termination 

of the contract or other action provided elsewhere in the contract. 

11.3. If any adverse performance as indicated below is noticed in the various services 

rendered by the consultant at all the stages of the contract duration as elaborated in the 

scope of services of the contract, the consultant shall be liable to pay as agreed liquidated 

damages and not by way of penalty sum of 0.25% of the consultancy contract value per 

occurrence of such adverse performance. 

11.3.1. Deficiency in the tender documents leading to retendering. 

11.3.2. Repeatedly making the same type of mistakes while issuing the tender 

documents for different packages. 

11.3.3. Failure to submit detailed estimate and break up of prices with supporting details. 

11.3.4. Deficiency in the tender specification due to omission of vital facilities/systems 

leading to inadequacy of the system/equipment/facilities for proper operation and 

maintenance leading to seeking supply of the same from the Consultant at additional cost. 

11.3.5. Inaccurate recommendation leading to delays in finalization of tender. 

11.3.6. Shortcomings in checking of contract documents leading to disputes with respect 

to scope of work agreed during tender finalization. 

11.3.7. Approval of vendor drawings without checking the adequacy of the 

system/missing vital features of equipments/facilities for proper operation and 

maintenance and non conformity to the contract specification. 

11.3.8. Omissions/mismatches in detailed engineering drawings issued for construction 

leading to rework. 
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11.3.9. Inaccuracies in the BOQ and BOQ description leading to disputes/extra items 

resulting in additional financial implications toYSRSCL during execution. 

11.3.10. Errors and omissions of any of the facilities required for completion of the project. 

11.3.11. Giving clearance to contractors for executing the work which are not of 

sequential in nature resulting in major extra expenditure. 

11.3.12. Before levy of above liquidated damages for adverse performance, a notice in 

writing shall be issued to consultant providing them opportunity for furnishing 

justification, if any. 

The consultant’s liability for the above shall not in any way exceed 5%  of  the  contract 

value.” 

12. TRAVEL 

12.1. The quoted lumpsum fee shall also include all expenses towards travel to various places 

/ destinations in India in connection with completion of work. 

12.2. All expenses in respect of travel to foreign countries undertaken at the request of or with 

the approval of YSRSCL in connection with this work will be reimbursed by YSRSCL. The 

reimbursement will include air fare, excess baggage charges, daily allowance to meet hotel 

and living expenses in foreign countries, internal transport and conveyance expenses and 

other incidental expenses relating to such foreign travel as per YSRSCL’s rules. 

13. DEDUCTION OF INCOME TAX AT SOURCE 

13.1. Deduction at source towards Income Tax calculated at the rates prescribed from time to 

time under sections 194-C, 194-J and other relevant provision of Indian Income Tax Act 

1961 shall be made from the bills/invoices of the Consultant and the amount so deducted 

shall be deposited with the Income Tax Department. In case Consultant is exempted from 

deduction of Income tax at sources, no income tax shall be deducted at source and 

Consultant shall furnish an exemption certificate issued by Income tax department to this 

effect.. 

13.2. If any other taxes / duties are to be recovered at source as per government regulations 

from time to time the same shall be recovered from the bills payable to the consultant. 

Necessary receipt to this effect will be issued to the consultant in this regard. 

14. CONSULTANT’S PERSONNEL AND SUBSTITUTION OF KEY PERSONNEL 

14.1. General 

14.1.1. The Consultant shall employ and provide such qualified and experienced Personnel as 

may be required to carry out the Services. 

14.2. Deployment of Personnel 

14.2.1. The designations, names and other particulars of each of the Consultant’s Key Personnel 

required in carrying out the Services are to be provided by the Consultant. 
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14.3. Approval of Personnel 

14.3.1. The Key Personnel listed in clause 5.10 in Schedule - 1 of the Agreement are hereby 

approved by the Employer No other Key Personnel shall be engaged without prior 

approval of the Employer. 

14.3.2. If the Consultant hereafter proposes to engage any person as Professional Personnel, it 

shall submit to the Employer its proposal along with a CV of such person. The Employer 

may approve or reject such proposal within 14 (fourteen) days of receipt thereof. In case the 

proposal is rejected, the Consultant may propose an alternative person for the Employer’s 

consideration. 

14.4. Substitution of Key Personnel 

14.4.1. The Employer expects all the Key Personnel specified in the Proposal to be available 

during implementation of the Agreement. The Employer will not consider any substitution 

of Key Personnel except under compelling circumstances beyond the control of the 

Consultant and the concerned Key Personnel. Such substitution shall be limited to 1 (one) 

Key Personnel subject to equally or better qualified and experienced personnel being 

provided to the satisfaction of the Employer. Without prejudice to the foregoing, 

substitution of the Key Personnel shall be permitted only upon reduction of payment equal 

to 0.1% ( Zero point one per cent) of the total Agreement Value. 

14.4.2. The Consultant should specifically note that substitution of the Team Leader will not 

normally be considered during the implementation of the Agreement and may lead to 

disqualification of the bidder or termination of the Agreement. 

14.5. Team Leader 

14.5.1. The person designated as the Team Leader of the Consultant’s Personnel shall be 

responsible for the coordinated, timely and efficient functioning of the Personnel. 

15. CONFIDENTALITY 

15.1. Bidder shall treat the Bidding document and contents thereof as confidential and 

should not use for any other purpose except for participation in the bid. 

15.2. Successful bidder needs to sign non-Disclosure agreement with YSRSCL as per 

agreed format of agreement. 

15.3. Information related to the examination, clarification, evaluation and comparison 

of bids and recommendations for award of contract shall not be disclosed to 

Bidder or other person not officially concerned with such process. Any effort by 

Bidder to influence the YSRSCL’s processing of bidding or award decisions may 

result in rejection of such Bidder’s bid. 

16. CONFLICT OF INTEREST 

16.1. An Applicant shall not have a conflict of interest that may affect the Selection Process, or 

the services provided by the Bidder to YSRSCL (the “Conflict of Interest”). Any Applicant 

found to have a Conflict of Interest shall be disqualified. In the event of disqualification, 
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YSRSCL shall invoke provisions in Bid Security Declaration, without prejudice to any 

other right or remedy that may be available to YSRSCL hereunder or otherwise. 

16.2. YSRSCL requires that the bidder provides professional, objective, and impartial advice 

and at all times hold YSRSCL’s interests’ paramount, avoid conflicts with other 

assignments or its own interests, and act without any consideration for future work. The 

bidder shall not accept or engage in any assignment that would be in conflict with its prior 

or current obligations to other clients, or that may place it in a position of not being able 

to carry out the assignment in the best interests of YSRSCL. 

16.3. Without limiting the generality of the above, an Applicant shall be deemed to have a 

Conflict of Interest affecting the Selection Process, if: 

16.3.1. The Bidder, or Associates (or any constituent thereof) and any other Bidder, or 

Associate (or any constituent thereof) have common controlling shareholders or other 

ownership interest; 

16.3.2. Such Bidder or its Associate receives or has received any direct or indirect subsidy 

or grant from any other Bidder or its Associate; or 

16.3.3. Such Bidder has a relationship with another Bidder, directly or through common 

third parties, that puts them in a position to have access to each other’s’ information about, 

or to influence the tender of either or each of the other Bidder; or 

16.3.4. Bidder participates in more than one bid in this bidding process. Participation by 

a bidder in more than one Bid will result in the disqualification of all bids in which the 

parties are involved. 

16.3.5. There is a conflict among this and other assignments of the Bidder (including its 

personnel and other members, if any) and any subsidiaries or entities controlled by such 

Bidder or having common controlling shareholders. The duties of the bidder will depend 

on the circumstances of each case. While providing services to YSRSCL for this particular 

assignment, the bidder shall not take up any assignment that by its nature will result in 

conflict with the present assignment; 

17. GENERAL 

17.1. Canvassing in any form is strictly prohibited and the Bids submitted by the Tenderers, 

who resort to canvassing will be liable for rejection. 

17.2. YSRSCL reserves the right to issue addenda to tender document to clarify, amend, modify, 

supplement or delete any of the conditions, clauses or items stated in the Tender 

Document. Each addendum issued will be distributed to each Tenderer or his authorised 

representative and the addendum so issued shall form a part of the original Tender 

Document to be revised as required. 

17.3. Before submission of tender, Bidders are advised to make themselves fully conversant 

with the conditions of tendering and Form of contract agreement, etc. Bidder(s) is/are also 

advised to physically visit the site to understand site working conditions, nature & modus 

operandi of jobs prior to quote for the same. 
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17.4. Any error in description of terms in the Scope of Work or any omissions there from shall 

not vitiate the Contract or release the Successful Tenderer from his obligations of 

execution of the whole or any part of the work comprised therein or from any of his 

obligations under the Contract. 

17.5. If at any point of time, it is found by YSRSCL that the Tenderer has furnished false 

information, YSRSCL may reject the Bid/ terminate the contract. 

17.6. If the Tenderer has a relative employed in any capacity in YSRSCL, he shall inform the 

Employer calling for tenders of the fact when submitting his tender, failing which his 

contract may be rescinded. If the fact subsequently comes to light, he shall be liable to 

make good to the company any loss or damage resulting from such cancellation to the like 

extent provided in the case of cancellation as per Contract. 

18. OTHER TERMS AND CONDITIONS 

18.1. The Consultant is required to enter into agreement after submission of Initial Security 

deposit. 

18.2. The Consultant shall not use any of the drawings, design, assignments, documentation, 

technical assignments, reference data, information furnished by the Employer for any 

purpose other than the purpose outlined in the Agreement. 

18.3. The Consultant shall not sublet, assign or otherwise transfer the Agreement or any interest 

therein to any other person without the previous written consent of the Employer. 

18.4. Should the Employer at any time require the Consultant to do any work beyond what is 

provided under this agreement, the Consultant shall undertake to do such additional 

work for an additional remuneration and completion time to be mutually agreed upon 

18.5. Any notice to be given to the Consultant under the terms of this conditions shall be 

considered as duly served if the same shall have been delivered to, left for, or posted by 

registered post to the address of the Consultant at their registered office or address given 

in the tender. Similarly, any notice to be given to the Employer shall be considered as 

duly served, if the same shall have been delivered to left for, or posted by registered post 

to the Employer’S office atMangalagiri. Any Notice sent or received through email from 

the contact email Id specified in the BDS shall be considered as duly served. 

18.6. The Agreement shall in all respects be construed and carried into effect and rights and 

liabilities of the parties hereto shall be regulated according to the laws of India. 

18.7. The employer may make modifications/revisions/changes/deletions in the scope of 

work from time to time and the same shall be complied with by the Consultant without 

prejudice to his rights under the contract. 

18.8. The consultant shall engage workmen of good conduct and clean antecedents. 
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YSR STEEL CORPORATION LIMITED (YSRSCL) 

(An undertaking of Government of Andhra Pradesh) 

 

SCOPE OF WORK 

 

 
SCHEDULE – 1 

Technical Specifications and scope of work    Ref. No: YSRSCL/ EPCM Consult/ 

TS/ 001/ 23.10.21 for engaging a consultant for setting up of 3 MTPA green field 

steel plant. 

 

1. PREAMBLE 

YSR Steel Corporation Limited (YSRSCL) (formerly AP High Grade Steels Limited (APHSL)) was 
incorporated on November 21, 2019 as a wholly owned company of Government of Andhra 
Pradesh (GoAP) with a mandate to establish a steel plant at YSR (Kadapa) district. YSRSCL 
intended to set up a 3 MTPA greenfield integrated steel plant by partnering with a competent 
and experienced Joint Venture (JV) partner. 

YSRSCLThe envisaged project configuration is Coke Oven & Coal Chemicals Plant (CoCCP) - 
Sinter Plant (SP) – Blast Furnace (BF) – Basic Oxigen Furnace (BoF) – Thin Slab Casting & Rolling 
(TSCR). 

The essence of the contract is to complete and commission the Project within the schedule and 

the approved project cost. 

2. LOCATION AND GENERAL INFORMATION ON PLANT SITE 

2.1. The Penneru river flows along the northern side of the plant site. The Kosinepalle 

reserve forest is located near the south-west corner of the plant. Few key features of 

the site are listed in Table below. 
 

Features Description 

 

 
Location 

Latitude: 14º45' N; Longitude: 78º25' E. 

 
Sunnapurallapalle and Peddandluru villages, Jammalamadugu 

Mandal, YSR (Kadapa) District (formerly known as Kadapa district), 

Andhra Pradesh 

Survey of India 

Topo sheet No 
D44G05, 6, 9, 10 (57 J/5, 6, 9, 10) 

Seismic zone 
Seismic Zone: II as per IS: 1893 (part -1): 2002, (RA: 2016) and can be 

classified as a LOW damage risk zone 

 

Site surroundings 

North - Jammalamadugu – RTPP Power Plant connecting road 

South - Kosinepalle RF 

East – Open land 

West - Brahmani industries ltd 

 

 
Nearest highway 

National Highway NH67: starts at Ramnagar, Karnataka and ends 

at Krishnapatnam Port, Andhra Pradesh - North direction 

 

Jammalamadugu – Rayalaseema Thermal Power Plant connecting 

road - North direction 

Nearest railway 

station 

Muddanuru railway station – 4.4 km – Southwest direction (under 

South-Central zone, Guntakal Division) 
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Nearest sea port Krishnapatnam Port – 190 km – Southwest direction 

Nearest airport Kadapa Airport – 49 km – Southeast direction 

Nearest city 
Proddatur - 8.5 km – Northeast direction 

Kadapa – 50 km – Southeast direction 
 

2.2. Land & Terrain 
 

The identified land area of about 3500 acres at YSR district in Andhra Pradesh, for setting 
up a greenfield integrated steel plant. Among the available land area, some spaces has been 
allotted for the proposed 4-lane connecting road. 

 
The shape of proposed land is almost rectangular with encroachment of a strip of land with 

populated village & agriculture land. Land is rocky and undulating with approximate level 

difference of 90 m or even more. The maximum & minimum elevations above mean sea level 

within the site limit are 185 m towards north and 280 m towards south as per topographic 

survey map of the project site. To minimize the site enabling cost, it is recommended to build 

multiple level zone for disposition of different production units. 

2.3. Sub-Soil Characteristics and Foundations 
 

General 

Based on the soil investigation report, investigated and furnished by Indian Institute of Science 

(IISC), Bangalore, 2021 for the proposed site, the following guidelines on sub-soil stratification 

and foundation aspects are foreseen: 

Sub-Soil Stratification 

Based on available soil data, generalised sub-soil lithology in this area may be divided into the 

following basic strata 
 

Stratum I  : Very dense Silty Sand with Gravel. Average depth is 0.90 m below 

OGL. 

Stratum II  : Fractured Quartzite Hard Rock. This extended upto 

termination/explored depth of 15.0 m below OGL. 

CR = 20% to 90%; RQD = 0 to 30%. 

 
OGL (Original Ground Level) varies between RL+190.0 m to RL+260.0 m, based on the 

contour drawing. Due to huge variation in OGL, several terrace levels (TLs) were proposed 

for different units. FGL (Finished Ground Level)/ TL varied between 

+190.0 to +230.0 m. Ground Water Table (GWT) was not reported in any of the boreholes 

upto termination depth. 

2.4. Meteorological Data 

Humidity 

The daily relative humidity values are observed to range between 13 to 90%. The mean value 

of humidity is 45%. 
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Rainfall 

This area plays a prominent role in high, moderate and low rainfalls. The average annual rainfall 

is about 710 mm. Highest rainfall observed in the month of August, September and October, 

while lowest in the month of January and March. 

Wind direction 

The predominant wind direction is west to east. Average wind speed is within the range of 10- 

15 km/hr. 

3. KEY PROJECT DETAILS 

3.1. Environmental clearance and environmental impact assessment report (EIA) are 
available for reference in the MoEFCC web site. 

3.2. The following are the tentative plant facilities envisaged for the project. The same 

may be subjected to change during specification preparation and contract 

finalization with the suppliers. 

 
S. No. Plant Facilities Capacity/ Configuration Output (MTPA) 

1 Coke oven 2 × 48 ovens, 6.25 m tall 1.20 

2 Sinter plant / Pellet Plant 496 m2 5.01 

3 Blast Furnace (BF) 4,200 m3 3.23 (Hot metal) 

4 Steel Melt Shop (SMS) 

a) Hot metal desulphurisation station 
(HMDS) 

1 × 165 t 3.08 

(Liquid Steel) 
b) Basic oxygen furnaces (BOFs) 2 × 165 t 

c) Twin Ladle furnaces (LF) 2 × 165 t 

d) RH – OB 1 × 165 t 

e) Thin slab casting and rolling 1 × 2 – strand 3 

5 Lime Calcining Plant (BOO basis) 3 × 425 tpd kilns 0.3 

6  
Captive Power Plant (BOO basis) 

2 × 75 MW 123 MW from LD 
gas, CO and BF 
gases 

7 Air Separation Unit (BOO basis) 2 × 1200 TPD 2400 TPD 

3.3. Mode of Implementation - The entire Project shall be implemented in multiple 

number of total turnkey packages; the list of such turnkey packages shall be 

mutually agreed between YSRSCL and the Consultant. The scope of total turnkey 

package (TT) shall include design, engineering, manufacture, supply, arranging 

inspection through third party inspectors approved by YSRSCL, ocean freight & 

marine insurance, customs clearance & handling at port (in case of overseas 

supplies), transportation to site, storage & handling at site, all construction works, 

erection, testing & commissioning including civil & structural works, equipment i.e. 

mechanical, electrical, automation, utilities, water systems, pipe work, etc within the 

battery limits & including demonstration of performance guarantee by contractors. 

The drawings submitted by contractors will be reviewed by the Consultant. 

 

4. PROJECT SCHEDULE 

4.1. All the above facilities including BOO basis units for the Project i.e., Power Plant (PP), 
Air Separation Plant (ASP) and Lime Calcinating Plant (LCP) are required to be 
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commissioned in 38 months from Zero Date declared by Employer The Consultant shall 

draw out and submit a detailed implementation plan along with the bid and adhere to 

the agreed Project time schedule 

5. SCOPE OF WORK 

The specification for the scope of work given hereunder is for the purpose of engaging a 
“Consultant” for providing Basic Engineering, Engineering Review, Procurement 
Assistance and Construction Management services for setting up a 3 MTPA integrated 
steel plant (“EPCM Services”). Broadly, it comprises general services, deciding numbers 
& general scope of packages, preparation of specifications and price schedule on 
milestone achievement basis, furnishing estimates, assistance in tendering and placement 
of order for the various turnkey packages, review of basic & detailed engineering 
undertaken by contractors, carry out design supervision, review the inspection 
certificates certificates to be provided by the contractor for inspection carried out by third 
party inspection bodies approved by YSRSCL, construction management & site 
supervision, overseeing the erection activities, participation in testing & commissioning, 
post commissioning services including performance guarantees and other requirements 
/ services etc., as per the scope of work given herein. The Consultant shall provide basic 
engineering services for units common to different packages but required to be 
completed for the Project. The scope of the consultancy as mentioned in this Schedule-1 
considering the modality of execution of turnkey packages shall be complete in all 
respects for the Project and not limited to the following. : 

 

5.1. GENERAL SERVICES 
 

5.1.1. Co-ordination with the various turnkey contractors for the Project and agencies 

setting up power plant, lime calcinating plant and air separation unit on BOO basis, 

for interfacing the project works of different packages with each other. 

 

5.1.2. The Consultant also shall act as Owner’s Engineer to review, approve, disapprove 
or raise comments or queries on such drawings and documents submitted by the 
contractors. 

 

5.1.3. Assisting YSRSCL by providing all necessary drawings/ documents / data required 

for obtaining all statutory clearances from statutory authorities like Directorate of 

Factories, Central Electricity Authority, Inspectorate of Explosives, Indian Bureau of 

Mines, Directorate General of Mines and Safety, Inspectorate of Boilers, etc., for 

obtaining licenses as required under Contract Labour act etc., and for obtaining 

approvals / permissions from APGENCO, AP TRANSCO etc. YSRSCL has already 

obtained the environmental clearance from the Ministry' of Environment, Forests 

and Climate Change :(MoEF&CC), Government of India. YSRSCL  is  in  the process 

of obtaining the consent for establishment from Andhra Pradesh Pollution Control 

Board (APPCB) for setting up 3 MTPA greenfield integrated steel plant. 

 
5.1.4. Coordinate with turnkey contractors for submission of all stability certificates duly 

signed as required under the Factories Act, 1948 by turnkey contractors to YSRSCL. 

5.1.5. preparation of package-wise cost of environmental facilities, energy conservation 
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measures etc., furnishing the same in the formats agreed and furnish timely advice 

for YSRSCL to avail financial benefits, if any, due to incorporation of above facilities. 

 

5.1.6. The Consultant’s personnel at project site shall observe and abide by all 

security, safety regulations prescribed by the Employer and any relevant 

statutory authorities. 

5.2. BASIC ENGINEERING 
 

5.2.1. The consultant will be provided the EIA/ EMP report, Environmental Clearance, 

Consent For Establishment, TEFT and detailed Project Report prepared by other 

consultants, issued by concerned statuary agencies. 

 

5.2.2. The scope of basic engineering services to be rendered by the Consultant for 

executing the project of YSRSCL as per the project report and other relevant 

documents shall be complete in all respects as follows: 

 

5.2.3. Review the documents provided by the employer and revisit the overall lay out 

provided in DPR and to do necessary modifications / revisioning/ detailing based 

on the package contractor lay out clearly identifying the corridors for various 

services, roads, tracks, drainages, battery limits for each package keeping in view for 

future expansion. 

 
5.2.4. Providing conceptual planning, selecting the most appropriate and state-of-the art 

technologies, plant, equipment, communication facilities, process control and data 

acquisition & communication systems. 

 

5.2.5. Deciding in consultation with YSRSCL the optimum number of total turnkey / 

discrete turnkey / turnkey packages to be tendered out and battery limit for different 

packages keeping in view the technologies available, ease of implementation, timely 

commissioning, economy in execution and availability of vendors / contractors etc. 

 

5.2.6. Based on the basic feed back datea provided by equipment / technology suppliers 

preparation of Basic design of civil, structural, instrumentation& automation. 

Process control. Telecommunication., telemetryfire detection and alaram systems, 

fire fighting systemsall utilities and other services 

 

5.2.7. Based on the basic plant layouts / general layouts, preliminary layouts of individual 

units including main technology packages, the consultant is to develop Basic 

Engineering for Balance of Plant (BoP) packages and BOO units (as applicable).Flow 

sheets, process & instrumentation diagrams, electrical single line diagrams, 

schematic diagrams of ventilation and air conditioning systems, schematic diagrams 

of water systems, schematic diagrams of utilities distribution system, pollution 

control facilities considering “Zero Discharge” solid waste management to the extent 

practicably possible, diverting storm water towards its natural drain point , rain 

water-harvesting systems etc.are in the scope of basic Engineering 
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5.2.8. The basic engineering services shall be rendered by the Consultant considering the 

following aspects: 

a. Economical waste heat recovery systems should be incorporated in the turnkey 

tender wherever appropriate. 

The conditions stipulated by statutory authorities while granting consent for 

establishment and while according environmental clearance, the facilities 

envisaged in Environmental Management Plan should also be considered and 

incorporated while preparing the tender documents 

b. Assessment of the total infrastructure requirement for the entire project during 

construction- stage e.g., equipment storages, construction power, yard lighting, 

construction water supply, drainage, roads, railways etc., furnish necessary 

specifications, drawings etc. for tender preparation, evaluate the offers received 

for fixing the agencies to carry out the above works and ensure the availability of 

the same. 

c. Collect any other data required from agencies concerned for completing the 

project. 

d. While preparing conceptual drawings, technical decisions taken in the project 

report, scope indicated in this specification and stipulations of statutory bodies 

like Ministry of Environment & Forests, Govt, of India, Andhra Pradesh Pollution 

Control Board, EIA report etc., shall be followed. However, before the preparation 

of the working drawings, if it is desirable to effect any modifications to the basic 

technical concepts incorporated in the project report / above documents for the 

sake of bringing about improvements, the same shall be effected only after prior 

discussion with and written clearance from YSRSCL. 

e. Integrating and interfacing all concepts / systems etc., for the turnkey packages 

and the packages envisaged under BOO basis 

5.3. PROCUREMENT ASSISTANCE 
 

5.3.1. Preparation of purchase/contract procedures and standard tender documents 

i) Study and review of the purchase/contract procedures and standard tender 

documents applicable for similar steel plant projects. 

ii) Preparation of Procurement Contract Procedures for the turnkey and other mode 

of tendering, if required, for the Project. 

iii) Preparation of Standard Bidding Documents (SBD), General Conditions of 

Contract (GCC) and Special Conditions of Contract (SCC) for the various turnkey 

and other mode of tendering, if required,The list of documents shall be finalized in 

discussion with the CLIENT. 

iv) Preparation of deviation statement with reference to the similar documents and 

Purchase/Contract Procedure (PCP) of major PSUs in the steel sector, and other 

relevant tender procedures of the GoAP 

v) Assistance to the CLIENT in obtaining the necessary legal and GoAP approvals. 

vi) The     consultant     shall     prepare General     Technical Specifications 

(GTS) for materials/equipment pertaining to civil , mechanical, electrical, 

instrumentation, ACVS and telecommunication, coming under various 
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packages. This GTS will be issued as a part of Tender Specification in the tender 

documents for all packages. 

 

5.3.2. The consultant shall prepare a list of approved makes of various subcomponets to 

be procured by the package supplier to be part of the Tender specifications for all 

packages.Assistance in Tendering & Order Placement 

i) Finalize the list of packages and the list of probable bidders and tender procedures 

for the packages in consultation with Project owner. 

ii) The Consultant shall prepare package-wise tender documents including technical 

specifications with relevant drawings, GCC, SCC, NIT etc., and estimated costs 

based on the Project report. The specifications shall cover, inter-alia, the design, 

manufacture, supply, construction, storage, handling, erection, testing and 

commissioning, performance guarantee etc., 

iii) The Consultant must endeavor the completeness of all specifications in; all 

respects so as to have no. ambiguities / contradictions facilitating the tendering of 

the packages by YSRSCL and enable the bidders to submit a complete offer to 

YSRSCL. 

iv) The Consultant shall prepare & issue / submit the following. 

a. Tender specifications for internal roads & drains. 

b. General specifications for. piping, cranes, civil, structural, electrical, 

instrumentation etc. to reflect Indian standards& codes of practices etc., and to 

bring uniformity 

c. One set of soft copy and 3 sets of hard copies of all tender documents including 

NIT, ITT, techno commercial documents etc., required for the bidder to quote for 

the package are to be provided 

d. Summary specifications for the turnkey packages and the packages for the BOO 

units and submit the same to YSRSCL in the electronic form along with the 

summary tender specification 

e. Names and complete present addresses along with telephone & fax numbers, e- 

mail address of reputed, experienced and dependable suppliers and contractors 

on national (India) and international basis for each turnkey package 

f. Furnish the estimated cost of each turnkey package with break-up of all applicable 

taxes and duties for supply, construction (civil and structural works), erection, 

testing & commissioning, but excluding GST, along with the tender specifications. 

The base date for arriving at such estimates shall also be indicated. The GST shall 

be indicated separately. 

The estimated cost shall be furnished for the major categories of work like 
engineering, plant & equipment, civil, building steel structures etc. for turnkey 

packages where detailed BOQ is not furnished in the tender specifications. 

g. Complete technical and commercial specifications for inviting bids for fixing 

agencies on BOO (Build Own Operate) basis for setting up Air Separation Plant 

Lime Calcining Plant and Power Plant as mentioned in the Project report and 

render necessary assistance to YSRSCL in finalizing the BOO Contractors and the 
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terms and conditions for “BOO" including vetting of financial model for arriving 

at the tariff payable. 

h. Identification and classification of Balance of Plant (BoP) packages on turnkey 

mode. Preparation of technical specification for the BoP turnkey packages based 

on data/ Basic Engineering received from package suppliers. 

i. The consultant shall ensure that the Basic engineering/ Tender specifications are 

complete in all respects and should be able to meet the intended output 

parameters of the package individually and also as a whole for the project. 

v) The Consultant shall examine, scrutinize and evaluate all the bids received, review 

the techno-commercial offers submitted by the tenderers, prepare the list of 

deviations with reference to the tender specifications, participate in the technical 

and commercial discussions with the tenderers along with YSRSCL, furnish 

technical / commercial recommendations so as to bring the bids into a shape for 

ordering. 

vi) The Consultant shall furnish recommendations on the spares to be ordered. 

vii) The Consultant shall submit techno-economic appraisals so as to enable YSRSCL 

to evaluate the suitability of the technology, plant and equipment offered 

 

viii) The Consultant should compare the quote received with reference to original / 

revised / updated estimate, assess the reasonableness / justification of the price-

bids submitted by the tenderers, duly bringing out the variations on account of 

escalation, statutory levies and other aspects for proper evaluation, participate in 

tender / purchase committee meetings at YSRSCL and assist YSRSCL in finalizing 

the orders. 

ix) The Consultant shall issue required copies of tender specifications / revised cost 

estimate / additional list of suppliers etc., for floating further enquiries on turnkey 

basis for the packages in case of re-tendering. 

 

x) The Consultant shall prepare the contract for all the turnkey packages along with 

all technical & commercial correspondence and submit three (3) copies along with 

soft copies through FTP or shared drive for each of the contracts, for concluding 

the contract. 

 
xi) Provide justification for changes in the estimates and review the rates quoted by 

the tenderer, during tender evaluation. 

5.4. ENGINEERING REVIEW 
 

5.4.1. Basic Engineering Services 

Based on the Basic Engineering data/information/drawings supplied by 
process/technology supplier/CLIENT, Consultant shall carry out the following: 

a. Participate in kick-off meetings for the finalization of layouts & drawing lists of 

each package and BOP package. 

b. Approval of electrical single line diagram submitted by the technological 
equipment supplier. 
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c. Review and approval of the plant general layout along with the road network and 
drainage scheme within the plant boundary. 

5.4.2. Review of Vendor Diagrams 

5.4.2.1.      Review of vendor drawings and documents 

a. Review vendor drawings and documents in conformity with Technical Contract 

Specifications. The drawings and documents to be reviewed by the Consultant will 

comprise the following: 

i. Shop/area layout including layout of process equipment 

ii. General arrangement drawings of equipment and systems including process 

equipment and associated systems) 

iii. Clearance diagrams 

iv. Process flow diagrams 

v. P & I diagrams 

vi. Control philosophy/functional description 

vii. Schematic circuit diagrams for media systems (i.e., hydraulic, oil - 

lubrication, grease lubrication and pneumatic systems) 

viii. Layout of oil/hydraulic cellars and hydraulic rooms 

ix. Equipment data sheets 

x. System/equipment specification 

xi. Electrical equipment layout in various switch rooms/control rooms, heat 

load data, UPS load data. 

xii. Single line diagrams, schematics and bill of materials 

xiii. Cable routing layout, schemes for illumination, earthing and lightning 

protection systems 

xiv. General arrangement/routing drawing for pipe work and duct work 

xv. Automation configuration diagram 

xvi. Data sheets for instrumentation and automation system hardware, list of 

software, instrument location drawing, instrument hook up (installation) 

diagram. 

xvii. Hydraulic flow calculation for water spray system (HVWS and MVWS) 

xviii. GA drawings for civil and structural steelwork. Necessary backup 

drawings/documents/calculations to be submitted by package the 

suppliers. 

xix. System configuration, datasheet, panel GA drawing, equipment location 

drawing, power distribution scheme, bill of material for communication and 

CCTV system. 

xx. System configuration, datasheet, panel GA drawing, equipment location and 

loop wiring drawing, power distribution scheme, bill of material for fire 

detection and alarm (FDA) system. 

xxi. Layout and invert level of inter-plant network for storm water drainage 

system including shop garland drain. 

b. Review of “As-Built” drawings/documents Review the vendor drawings/documents 

within seven (7) working days from the date of receipt of drawings/ documents by 

the Consultant, provided that, all such drawings and documents are submitted by the 
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contractors in strict adherence to the agreed drawings and documents submission 

schedule. Wherever additional time is required based on nature of 

drawings/documents and non-adherence to scheduled delivery of 

drawings/documents by the contractors, the Employer and contractors will be 

intimated accordingly. 

 
c. Consultant will incorporate the comments of Employer, if any, on the vendor 

drawings/documents on receipt of the same within two (2) working days prior to 

schedule of sending the comments to the vendors by the Consultant. 

 

d. In case any drawing is required to be re-submitted by the contractors to Consultant, 

such re-submission, after incorporating the comments of Employer / Consultant, shall 

be made by the contractor (s) within five (5) working days from the date of issue of 

the Employer’s/ Consultant’s comments. 

 

e. A maximum of two re-submissions (one original submission plus two re-submissions) 

by the contractor(s) for Consultant’s review has been considered for this Contract for 

each of contractor’s drawing/ documents. If any drawing/ document is required to 

be re-submitted by the contractor(s) beyond its original submission, due to reasons 

not attributable to the Consultant, the date of last submission of such 

drawing/documents shall be considered for records of submission for the purpose of 

necessary analysis as may be required. 

 
f. Consultant is to approve/ comment the drawings/ documents with in 7 working days 

of first submission or with in 5 working days of re submission 

 

g. Review the basic engineering data/information/drawings with respect to all major 

technological and auxiliary facilities, provided by the turnkey contractors, to ascertain 

adequacy of the same for carrying out procurement and engineering services. 

5.5. INTEGRATION BETWEEN VARIOUS PACKAGE ENGINEERING AND 

CONSTRUCTION 
 

5.5.1. The consultant shall review the engineering drawings/ data submitted by various 

package contractors to ensure that there is no gap/ between the various input and 

put parameters of the package suppliers. 

 

5.5.2. The consultant shall ensure that the Battery limits and Take Over Points for each 

packages are clearly mentioned with out any ambiguity and ensure integration of 

all packages for completeness of the project. 

5.6. CONSTRUCTION MANAGEMENT AND SITE SUPERVISION 
 

5.6.1. The Consultant shall provide site supervision of construction and erection work at 

YSRSCL site so as to ensure that the entire project work is carried out in accordance 

with the approved designs / specifications / drawings and in the proper sequence 

so as to complete and commission all the packages under the Project within the 

prescribed time, schedule. The scope of work under Site supervision shall include 
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and not be limited to deployment of required number of Graduate Engineers, 

diploma holders, and supervisors technical/ non- staff as may be necessary for 

supervising the project activities so as to maintain full compliance with the proposed 

plant layouts / drawings / specifications / standards and work practices and to 

maintain the quality of work and to ensure completion of the work as per schedule 

 

5.6.2. Designer’s supervision shall, inter alia, include: 

a. Monitoring and follow-up for timely submission of all drawings, feedback data 

etc., required at site for execution. 

b. Interpretation of drawings and other data to the turnkey contractors. 

c. Interpretation of specifications and codes of practices. 

d. Suggest substitution of non-available sections as proposed by the turnkey 

contractors . 

e. Advise turnkey contractors for required design modifications in respect of any 

mismatch wherever caused due to site conditions so that necessary action is 

taken by the turnkey contractor and for issuance of sketches / schemes / 

drawings wherever required.Conducting random checks of locations, 

orientations, levels and setting out of equipment, structures and units and 

advise turnkey contractors on precision surveys. 

f. Inspecting and checking of work under construction at site and submit weekly 

reports for rectifications, if any. 

g. Review of required schemes submitted by turnkey contractors for rectification of 

defective / poor quality work executed by them at site. 

h. Interpreting all test results submitted by turnkey contractors e.g., X-ray, 

ultrasound, soil analysis, chemical analysis, concrete cube-test results etc. 

 

5.6.3. The Consultant shall carry, out all the site supervision activities and not limited 

to the following activities: 

a. Ensure overall quality of work at site by continuous supervision and witness of 

testing i.e., collection of samples as and when required. The Consultant shall also 

suggest corrective / remedial measures wherever required and ensure their 

implementation by the turnkey contractors. 

 

b. Day to day supervision of works at site. 

 
i] Review the progress of work by various turnkey contractors for different packages to 

check compliance with the time-schedules. 

ii] Monitor the receipt of equipment and supplies at site for ensuring timely 

erection and commissioning. 

iii] Monitoring and ensuring timely erection, testing and commissioning of various units 

and taking up follow up actions on progress of work at site. 

c. Process the following: 

 
i. Gate pass(Temporary/ permanent)/ Sunday/ holiday/ night permission / safety/ 

height  passes for contractor personal, returnable/ non returnable materials/ 
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equipment passese etc., 
ii. Sigining of B form on day to day basis and forwarding to safety dept. 

iii. Work permits (Hot & cold, shutdown protocols & scheme). 
iv. Enforcing use of safety appliances by contractors / workers during erection. 
v. Assist YSRSCL for safety training of all personnel deployed for units, inside the 

factory premises of YSRSCL by forwarding the applications to safety department and 
witness the training to be given by YSRSCL as and when required & suggest 
improvements. 

vi. Ensuring that’ the tools and tackles used in project activity by the Contractor are 
tested and certified by the statutory -- authorities by reviewing the relevant 
document. 

d. Compile and submit the OHSMS (Occupational Health and Safety Management System) 

documents for implementing the same at the site of various packages. 

 

e. Prepare Industrial Relations (IR) update on daily basis. 

 
f. Ensure compliance with all statutory laws of the land viz., payment of minimum wages / 

PF remittances / labour license / insurance including third party / Workmen 

Compensation Act etc. by the contractors by checking, the documents. 

 

g. Review and give clearance, stage-wise, for the various construction activities at site against 

procedural method/scheme submitted by the turnkey contractors. 

 

h. Co-ordinate with the Project Team of YSRSCL comprising representatives from various 

departments, participate in site Co-ordination meetings between civil, structural, 

mechanical, electrical contractors for planning of erection & commissioning activities. 

 

i. Scrutinize extra items/claims, if any, put forth by agencies and recommend as the case 

may be for due consideration of YSRSCL within 30 days of receipt of claim. 

 

j. Preparing all documentation for closing the contracts. 

 
k. Shall carry out joint measurements along with respective agencies, certification of the 

same, - process, scrutinize and recommend the agencies RA bills & final bills submit the 

same to YSRSCL for processing for payment. 

 

l. Check wage sheets, PF remittance of workers submitted by contractors & certify while 

forwarding the bills. 

 

m. Enter measurements in “M” books, bill forms submitted by the Contractors and furnish 

clarifications if any, to the Finance Department.' 

 

n. Shall compile all survey data and use the same for preparation of completion layouts, As- 

built drawings, project completion reports etc. 

 

o. Facilitate compliance of submission of all data, As built drawing by the turnkey 
contractors. Consultant will compile a project completion report based on the documents 
received from the turnkey contractors. 
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5.6.4. Engineers and Supervisory personnel shall be deployed as per job requirement at 

site. Round the clock, if required. In case of emergency jobs, mobilization of additional 

personnel must be done as per requirement within one month of notice by Employer. 

5.6.5. The Consultant shall arrange for processing of running bills within seven (7) working 

days of receipt, final bills within thirty (30) days of receipt. 

 

5.6.6. Though the work shall be undertaken thorugh multiple turnkey packages, however, 

if any free issue materail is provided by the employer at any time to any turnkey 

contractor, the Consultant shall will ensure submission of reconciliation statement of 

free issue materials as applicable. shall be fully responsible for accounting of all 

materials drawn by contracting agencies and for releasing payments to them. The 

Consultant shall check the bills, and recommend to YSRSCL for processing of 

payment. However, if any excess payment is released due to such recommendation, 

the Consultant shall indemnify YSRSCL from such losses. 

 

5.6.7. Computerized bill format shall be introduced to avoid human error in arithmetical 

calculation and to ensure necessary checking. 

 

5.6.8. Consultant will ensure and review periodic (monthly) submission of free issue 

materials by the turnkey contractors as applicable. The Consultant shall assist 

YSRSCL in securing Bank Guarantee (BG) from the Contractors, if materials are 

issued to Contractors for carrying out further work outside YSRSCL. 

 

5.6.9. The Consultant shall arrange for experienced teams of personnel with all necessary 

survey equipment for ensuring that the lines and levels at different stages of the 

construction activities, setting out schemes, pre and post construction / erection 

survey schemes for all the construction / erection activities of the entire scope of 

work of YSRSCL, submitted by the contractor are proper and as per the standards 

and drawings to avoid any inter-discipline mismatch and to achieve the accuracy as 

per drawings and good engineering practice. 

The Consultant shall monitor the overall quality of work by reviewing test results 
,protocols ,construction schemes submitted by turnkey contractors as per approved 
QAP, technical specifications, respective contract documents and approved 
construction drawing. QAP and quality test protocols submitted by turnkey 

contractors will be finalised jointly with Employer prior to commencement of job. 

Required arrangement and standard laboratories will be arranged by turnkey 
contractors in joint discussion and approval with Employer and Consultant. 
Standard tests are to be done as specified in the contractor’s scope, witnessed and 
approved by consultant. 

 
5.6.10. The Consultant shall ensure that safety rules and regulations are followed by 

the turnkey contractors as per safety management plan submitted by the 

turnkey contractors and approved by the Consultant, review by Consultant. The 
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consultant shall ensure that safety regulations and actions are followed by all 

contract employes, ensure compliance with all relevant laws of the land Viz., 

Factories Act, IE Rules, labour rules etc., and shall sign all documents required 

to ensure compliance of statuary obligations by employer. 

All safety and fire protection rules- existing or amended from time to time shall 

be enforced by the consultant. 

 
5.6.11. The Consultant shall assist YSRSCL by participating in the discussions with the 

statutory authorities etc., in case of accident at site. 

 

5.6.12. Review the performance of the various agencies against the schedules / targets 

with a view to see that the project is implemented according to the schedule. Taking' 

all necessary actions required at site for effective implementation of project in time. 

 

5.6.13. Analyzing and recommending with justification on all the contractual deviations, 

extra works & extra items and on the admissibility of claims for extra payments in 

respect of any item of work executed at site OR for supply of any extra plant; / 

equipment / machinery / refractories / spares / . consumables and scrutinize & 

justify the extension of time with or without LD for the contracts. 

 

5.6.14. Assist YSRSCL in settling extra claims, arbitration matters and court cases 

pertaining to the project works. 

5.6.15. Process interim & final deviation statements if any 
 

5.7. REVIEW OF INSPECTION CERTIFICATES 

5.7.1. Inspection services at the manufacturer’s works shall be carried out by pre-approved 

third party inspection agencies. The contractors shall submit IC’s issued by the third 

party inspection agencies to be appointed by the turnkey contractor from the list of 

agencies indicated in their contract with the Employer. 

 
5.7.2. The Consultant shall review and approve the Quality Assurance Plan (QAP) 

submitted by the turnkey contractors. Consultant shall also review the “Inspection 

Certificates” (ICs) for items inspected and accepted by the third-party inspection 

agencies approved by the Employer to ascertain that all revalant tests and 

procedures as per approved QAP has been followed or not. 

 
5.7.3. PRE-DESPATCH INSPECTION AT THE SUPPLIERS’ PREMISES 

 
The Consultant shall finalise with the turnkey contractor the list of all equipment, 

material which are critical in nature and for which inspection certificates shall be 
mandatorily submitted by the turnkey contractors from third party inspection agencies 
prior to dispatch. The list shall broadly cover inspection of the following: 

i. Plant, equipment, spares, material ordered on traders / suppliers considered 

critical with respect to safety of plant and equipment / function / or of high 
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value. 

ii. Refractories ordered on global suppliers / Indigenous suppliers. 

iii. Inspection of fabricated structures at construction site, 

iv. Equipment / materials / items considered critical to achieve the guaranteed 
performance of units. 

v. Stage inspection wherever required 

vi. Re-inspection of items / materials / equipment in case of rejection, 
 

5.7.4. All the data /documents / test-certificates / external inspection reports etc., 
obtained from manufacturers / equipment suppliers at the time of inspection shall 
be handed over to YSRSCL along with the Inspection Certificate (I.C.) in the format 
mutually agreed to. 

5.7.5. Consultant shall provide their observation, if any, on the inspection certificate 
(IC)/Inspection Memo (IM) submitted by the turnkey contractor through the TPI’s 
within five (5) working days of receipt of such inspection certificate (IC)/Inspection 
Memo (IM) from the turnkey contractors. 

5.7.6. If any inferior/ substandard material/equipment is received by YSRSCLowing 

to faulty inspection/ clearance by consultant, 1% of cost of equipment inspected 

subject to a ceiling of Rs. 5.00 lakhs each time of such occurance will be deducted 

from the payment due to the consultant for the inspedction services. 

5.7.7. The Consultant shall follow-up repair / replacement of inferior / sub-standard 

materials received at site, by the turnkey contractors. All expenses will be borne 

by the contractor. 

 
5.8. ASSISTANCE IN TESTING, COMMISSIONING & POST-COMMISSIONING 

ACTIVITIES 

5.8.1. The Consultant shall co-ordinate with all agencies/departments and participate in 
the start-up and trials and the initial operation of each of the units under the turnkey 
packages during integrated cold test, hot test & commissioning, Performance Test 
and on satisfactory completion of these tests at site, issue integrated cold test 
certificate, Commissioning certificate, Performance Test certificate, and Final 
acceptance certificate jointly with Employer as per the GCC / SCC and the contracts 

 
5.8.2. The Consultant shall finalize the tests to be conducted during erection of plant, 

equipment, etc. and also the procedure for carrying out the tests. 

 
5.8.3. The Consultant shall finalize the schedules for testing & commissioning and 

guarantee tests, participate in all the tests and sign on all documents related; to 
testing & commissioning, performance test, till issue of final acceptance certificate. 

 
5.8.4. The Consultant shall prepare for Employer’s concerned department the list of all 

drawings and documents based on the drawing list finalised with the respective 
turnkey contractors and ensure that contractors, submit all documents including 
erection manuals, operation & maintenance manuals required for handing 
over/taking over of any unit/package and check for their completeness & 
correctness before taking over of the unit/package (as the case may be) by Employer. 
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5.8.5. The Consultant has to assist YSRSCL for delay analysis, arbitrations etc. if any and 
final closing of all the contracts 

 
 

5.9. OTHER RESPONSIBILITIES OF THE CONSULTANT 
5.9.1. In the performance of their duties as herein provided, the consultant shall 

a. Provide and maintain at their own cost, at their registered office, at site- 
offices in YSRSCL’s premises, at other offices in India or abroad, qualified 
and experienced engineers and other technical and non-technical staff in 
adequate strength well versed in the various activities detailed in the scope 
of work given herein. The minimum experience of qualified engineers 
deployed shall be as follows. The Consultant shall be required to submit a 
monthly man power deployment report indicating the manpower deployed 
for various activities indicating their qualification, experience and the area 
of responsibility for review by YSRSCL 

 

S. 
NO 

ACTIVITY EXPERIE- 
NCE IN 
YEARS 

REMARKS 

1. Basic & Detailed 
Engineering 

10 to 20 Respective areas of 
specialisation 

2. Tendering & order 
placement 

10 to 15 The packages are to be vetted 
by head of the discipline 

3. Site supervision 5 to 15 Experience in at least 2 
projects /units of similar 

magnitude 

4. Review of Inspection 
Certificates 

5 to 15 Experience in review of ICs of 
similar equipment 

5. Trial runs, PAT, 
provisional accept-ance 
tests, FAT, etc. 

10 to 20 The head of discipline shall 
participate in the guarantee 
tests. 

 
b. Appoint and maintain at the work site in Sunnaparallepalli, YSR (Kadapa) 

District, a senior engineer (hereinafter referred to as the RESIDENT 
MANAGER) as their direct representative, together with adequate number 
of engineers, technical and non-technical staff as may be required. Such 
RESIDENT MANAGER may act as the authorized representative of the 
consultant and act on his behalf and render necessary technical and 
administrative services at site, including all coordination, correspondence 
and communication between and other agencies concerned. 

c. All the expenditure on all works undertaken by such staff engaged by the 
consultant, including cost towards office furniture / postage / telegram / 
telephones / cables / travelling expenses / computers / fax machines, 
internet connections etc., should be borne and paid by the consultant. 

d. The consultant shall be responsible for ensuring the safety of all their 
workmen and supervisory personnel deployed at all construction sites of the 
project including the and shall ensure compliance with all the relevant laws 
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of the land, viz. Factories Act, PF Act, IE Rules, Act etc., labour license and 
shall sign all documents required to ensure compliance with statutory 
obligations by YSRSCL. 

e. Insure at their own cost the lives of all their workmen and staff deployed at - 
site against accidents, sickness, and / or deaths and under no circumstance 
shall be liable to pay any compensation whatsoever on account of injury / 
disablement / sickness or death caused to the consultant’s employees, as the 
case may be and if any compensation becomes payable by YSRSCL on this 
behalf, then the same shall be recovered by YSRSCL from the bills of the 
consultant. The consultant is required to take insurance policies as per 
statutory requirement for Workmen Compensation etc and indemnify from 
any liability. 

f. The consultant shall depute required number of experienced engineers from 
their outstation offices at their cost for all the scope of work covered in this 
document, such as design review co-ordination meetings, tender discussions, 
technical discussions with the contractors, presentations to senior 
management of on project status, etc. 

g. The consultant shall depute concerned specialists for visits abroad as and 
when requested by YSRSCL. 

h. The consultant shall ensure adequate medical facilities for all their employees 
at their own cost. 

i. The consultant and all their employees must abide by all the rules and 
regulations of YSRSCL. 

j. In case the performance or conduct of any employee engaged by the 
consultant for this consultancy services either at site or anywhere else is 
found to be unsatisfactory, then such an employee shall be replaced suitably 
within fifteen (15) days of such a request made by YSRSCL. 

k. Secrecy: 

i) The consultant or their associates / employees shall not divulge, reveal or 
give to any third party any technical / administrative information / data / 
document / drawing or any intellectual property of without prior approval 
of in writing. 
ii) The consultant shall not use any of the information / data / document / 
drawing furnished by YSRSCL for any purpose other than the present 
assignment of offering consultancy services as prescribed herein. 
iii) The consultant should bind their associates/employees and/or 
suppliers/contractors to whom drawings/ documents/information 
(obtained from) has been furnished with provisions of (i) and (ii) above. 

5.9.2. Adequate manpower and communication channels must be provided by 
consultant at their offices including the site office even on Sundays, closed-holidays 
and national holidays so that there is no disruption in the project activities, which 
needs to be executed round-the-clock 

5.9.3. The consultant shall not sub-let any part of the work specified in this specification 
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SCHEDULE – 2 

COMPLETION SCHEDULE 

The PROJECT is scheduled to be completed as per chronological tentative schedule given in 

Appendix - 1 for Setting up of 3 MTPA Integrated Steel Plant from the Zero Date. The tentative 

schedule may be reviewed with successful bidder. The successful bidder is to submit a 

detailed bar chart for each package/ contract keeping the overall project schedule of 38 months. 
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SCHEDULE – 3 

SUMMARY PRICE SCHEDULE 
 

Contract Price Break-up  

Tender No:  

Bidder Name:  

Sl. 
No 

 

Item Description 
Consultancy 

Fee 
Rs. in Lakhs) 

GST 
(Rs. in 
Lakhs) 

TOTAL FEE 
(Rs. in 
Lakhs) 

TOTAL FEE 
(In Words) 

 
1.1 

Consultancy Fee towards 
Design and Basic 
Engineering & Engineering 
Review Services 

    

 
1.2 

Consultancy Fee towards 
Procurement and Contract 
Engineering as stipulated in 
the scope of work of 
Schedule – 1 

    

 

 

 
1.3 

Consultancy Fee towards 
Construction Management 
and site supervision during 
construction, erection and 
assistance in testing and 
commissioning as stipulated 
in the scope of work of 
Schedule - 1 

    

 

1.4 

Consultancy Fee towards 
review of Inspection 
Certificates as stipulated in 
the scope of work of 
Schedule – 1 

    

 
Total Contract Price (in 
figures) 

    

 
Total Contract Price (in 
Words) 

  

 

Note: 
i. Consultancy Fee shall include base price plus all applicable taxes excluding GST. 

ii. This template must not be modified/replaced by the bidder and the same should be 

submitted after filling the relevant columns, else the bid is liable to be rejected for this 

tender. Bidders are allowed to enter the Bidder Name and Values only. 
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1. TAXES AND DUTIES 

 

TAXES AND DUTIES 
SCHEDULE – 4 

1.1. Except as otherwise specifically provided in the Contract, the Consultant shall bear and 

pay all taxes, duties, levies, cess and charges applicable on the Consultant, or their 

employees by Municipal, State or Central Government Authorities. 

However, subject to stipulations of the Contract, the payment of duties, taxes, levies, etc., 
will be reimbursed (on actual) against documentary evidence to be produced by the 
Consultant, subject to a ceiling indicated in price schedule(s) of the Contract. In no case 
the reimbursement towards duties and taxes, etc., shall exceed the amount indicated in 
price schedule(s) of the Contract towards duties, taxes, levies, etc. except on account of 
statutory variation in Taxes & Duties and / or imposition of new taxes and duties till the 
validity of contract. Any statutory variation in taxes/duties or imposition of new taxes, 
duties, levies cess etc. subsequent to the Base Date (i.e. the date seven prior to the 
submission of price bid/updated price bid) shall be to the account of Employer and shall 
be paid/reimbursed at actuals. 

1.2. INPUT TAX CREDIT 
 

1.2.1. The Consultant shall submit proper GST invoice and any other document as 

required in accordance with the GST Acts and rules (as per the prevailing 

notification at that time), enabling the Employer to avail the GST Input Tax credit. In 

case, the Consultant fails to submit the required document required in accordance 

with the GST Act for availing the GST Input tax credit by the Employer in respect of 

services, the amount of Goods and Services tax on such services may be recovered 

by the Employer from the Consultant unless the Consultant furnishes proper 

justification. 

In case of an Indian company, Consultant is responsible for uploading his services 
data with GSTN as per applicable statutory norms and any demand of interest/ 
penalty for failure of the Consultant to upload the invoice details 

1.3. VARIATIONS IN TAXES & DUTIES 
 

1.3.1. For taxes and duties which are eligible for Input Tax Credit, the adjustment in the 

Contract Price towards variations in taxes, imposition of new taxes or abrogation of 

existing taxes shall be applicable, provided the Employer can get the Input Tax 

Credit benefit of the additional duties. 

Base Date for statutory Variation & imposition of new taxes and duties shall be the 
date seven (7) days before last date of submission of price bid. 

 

1.3.2. The adjustment in the Contract Price towards variation in the taxes shall be made by 

the Employer on production of the documentary evidences by the Consultant. 

1.4. GOODS AND SERVICES TAX 
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1.4.1. Where input tax credit on GST is available to the Employer, the amount of GST 

shall be reimbursed in full without any limit. However, where input tax credit is not 

available to the Employer, the total amount of GST reimbursed to the Consultant 

shall not exceed the GST quoted in the price schedule(s). No reimbursement of GST 

shall be made where Consultant has indicated ITC amount and ITC is not actually 

available to Employer. 

 
1.4.2. If reimbursement of GST has been made to the Consultant on the expectation that 

ITC shall be available, and subsequently ITC is denied in GSTN for reasons not 

attributable to the Employer, then the amount of GST disallowed for ITC shall be 

recovered from any subsequent bill of the Consultant or by way of encashment of 

PBG, if required. 

 
1.4.3. If ITC has been availed by the Employer but is subsequently reversed due to 

reasons attributable to the Consultant, then the amount of GST along with interest 

and/or any penalty paid or payable by the Employer on such reversal shall be 

recovered from the Consultant from any subsequent bill of the Consultant or by way 

of encashment of PBG, if required. 

1.5. INCOME TAX 
 

1.5.1. The Consultant shall be exclusively responsible and liable to pay taxes on income 

comprised in all or any payments arising out of the Contract, whether payable/paid 

in lndia or in any other Jurisdiction and quoted prices shall be inclusive of lncome 

Tax. 

 

1.5.2. Any Indian Income Tax which Employer may be required to deduct by law or 

statute, shall be deducted at the source under Indian Income Tax Act on account of 

the Consultant. Employer shall provide the Consultant a certificate for such 

deduction of Tax. The Consultant shall indicate their Permanent Account Number 

with the relevant Income Tax Authority to Employer. 
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1. PAYMENT TERMS 

 

TERMS OF PAYMENT 
SCHEDULE – 5 

 

1.1. The total Contract Price (as given in Schedule – 3 of this Agreement) shall be apportioned 

as given at clause 1.2 below and payments shall be released depending on the actual 

progress of work and such other conditions as stipulated at clause 1.3 and 1.4 below. 

 
1.2. Apportioning of consultancy fee in respect of the major turnkey packages of the Project 

are given below: 
 
 

Sl No Package Weightage 

A) Blast Furnace 10% 

B) Sinter Plant 7% 

C) Raw material handling system (RMHS) 15% 

D) Steel Melting  Shop  (DS  Unit,  BoF  &  Secondary 
Metallurgy system) 

15% 

E) Thin Slab Casting & Rolling (TSCR) 15% 

F) Balance of Plant Facilities (Auxiliary facilities) 25% 

G) Anciliary Buildling & Facilities 4% 

H) Air Separation Plant (on BOO basis) 3% 

I) Gas based Power Plant (on BOO basis) 4% 

J) Lime & Dolo Plant 2% 
 

In case any of the above package is clubbed with other package or any package is further 
broken down, the corresponding weightage allocated for the respective package shall 
also be added or reduced in proportion to the scope which shall be added/deducted (as 
the case may be) upon mutual agreement between Employer and Consultant and the 
billing schedule shall be updated accordingly. 

 

1.3. Linkage of payments with Bar Charts/ Mile stones 
 

The package wise approved bar charts indicating time schedules for milestone activities 

as listed in clause 1.4 here under for all the packages as given in clause 1.2 showing 

starting and completion dates of each mile stone to be given as per schedule-2. The 

monthly payments shall be released in accordance with the time schedule as agreed to 

by YSRSCL and subject to completion of the activityand / or other conditions as 

stipulated under clause 1.4 for each mile stone 

1.4. Out of the total Contract Price, thirty percent (30%) shall be paid in forty eight (48) equal 
monthly installments and balance seventy percent (70%) shall be paid as per the 
milestones given in the table herein below. The maximum payment against each 
milestone is expressed as a percentage (%) of the seventy percent (70%) of the consultancy 
fee for the package concerned as mentioned under clause 1.2 above and shall be payable 
subject to completion of that activity/progress of execution of each package and/or as 
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stipulated herein under each milestone duly certified by the “Engineer”. 
However the monthly payments shall not be applicableto mile stone activities at x to xiv. 
For these activities 100% payment will be released only after achieving the respective 
mile stone. 

 

No MILESTONE ACTIVITIES 
Quantum of 
Payment (%) 

i. 
On completion of basic engineering of each package and as 
certified by the “Engineer” 

5% 

ii. 
On submission  of  the  technical  specification  of  each 
package and as certified by “Engineer” 

5% 

 
iii. 

On completion  of  tender  evaluation  and  submission  of 
technical and commercial recommendations for each 
package and as certified by the “Engineer” 

 
5% 

iv. 
On submission of contract document for each package and 
as certified by the “Engineer” 

3% 

 
 

v. 

Against engineering review (of detailed engineering data 
submitted by contractors) of each package, the payment 
shall be made progressively against actual number of 
drawings reviewed as against the estimated number of 
drawings mutually agreed upon with the turnkey 
contractor for each package and as certified by the 
“Engineer” 

 
 

20% 

 

 
vi. 

Against review of Inspection certificates of each package, 
the paymnet shall be made progressively against actual 
number of inspection certificate reviewed as against the 
estimated number of inspection certificates mutually 
agreed upon with the turnkey contractor and as certified by 
the “Engineer” 

 

 
2% 

 
vii. 

For Civil works: Monthly payments shall be made in 
proportion to the quantum of work executed during the 
month for the respective package, and as certified by the 
“Engineer” 

 
12% 

 
viii. 

For Structural (fabrication/erection) works: Monthly 
payments shall be made in proportion to the quantum of 
work executed during the month for the respective 
package, and as, certified by the “Engineer” 

 
12% 

 
 

ix. 

For erection of all mechanical / electrical / instrumentation 
and all other equipment, including refractory works; 
monthly payments shall be made in proportion to the 
Quantum of work executed during the month for the 
respective package, and as certified by the “Engineer” 

 
 

22% 

x. On issue of integrated cold test of the respective package. 3% 

xi. 
On issue  of  commissioning  certificate  of  the respective 
package. 

3% 

xii. 
On issue of Performance Test Certificate for the respective 
package 

3% 

xiii. 
On issue  of  FAC  (Final  Acceptance  Certificate)  for  the 
respective package 

2% 
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xiv. 

On Final settlement / settlement of extra items /extra jobs 
etc. including submission of “Project Completion Reports” 
and as certified by the “Engineer” 

 
3% 

   

 GRAND TOTAL 100% 
 
 

1.5. REGULATION OF PAYMENTS 
 

Payment of fee shall be regulated as under: 
 

a) The total consultancy fee amount shall be apportioned amongst the turnkey packages as 
per the weightage given at Clause 1.2 above. 

 

b) The fee apportioned to each package as at (a) above shall be reapportioned to various 
milestone activities as per weightage given at Clause 1.4 above. 

 

c) Progress of each milestone of each package shall be reviewed with reference to the 
approved bar chart once in a quarter and in case of any delay in the progress of any 
milestone, the monthly instalment payment of that mile stone (which is delayed) shall be 
suspended and the same shall be returned only after making up the delay for the 
satisfaction of the “Engineer” 

2. PENALTY 

2.1. In respect of milestones at items (i) to (iv) of Clause 1.4 above, penalty shall be levied @ 

one (1) % of the apportioned consultancy fee for the corresponding milestone for a delay 

of every seven (7) days, subject to the maximum limit of 5% under each milestone 

2.2. The Consultant shall ensure that the delays are not cascaded i.e., does not affect the 
subsequent milestone activity. In case of cascading of the delays, the penalties shall .be 
levied at above rates for each affected milestone. 

 

2.3. Despite all the delays resulting in imposition of penalties in various activities, if the 
particular package is finally commissioned within the scheduled period of completion 
(as per, approved Bar Charts) or any agreed extension thereof, then such penalties 
(amounts) levied shall be refunded in part or full after a detailed analysis by YSRSCL. 

 

Note: 
 

1. The scheduled date of commissioning of respective package shall be reckoned with 
reference to approved Bar Charts for the respective packages 

 
2. The date of issue of commissioning certificate after successful hot trial of the respective 

package as mentioned in the respective turnkey contracts shall be considered as the date 
of commissioning for this purpose. For the package wherein commissioning is not 
involved, virtual completion certificate shall be considered as an equivalent to 
commissioning of the package. 
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FORMAT OF CONTRACT AGREEMENT 
BETWEEN 

 

YSR STEEL CORPORATION LIMITED 

AND 

 

 

(The “Consultant”) 

 

CONTRACT FOR 

 
ENGINEERING, PROCUREMENT AND CONSTRUCTION MANAGEMENT SERVICES 
FOR 
3 MTPA INTEGRATED STEEL PROJECT 

 
(Contract No. ) 
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THIS AGREEMENT  No. is made and executed 
on day of 2021, at  [∙], 
India. 

 
 

BY AND BETWEEN: 

 
 

[∙], a company incorporated under the Companies ACT 2013, having registered office at [∙], 
India (hereinafter referred to as the “Employer”, which expression shall, unless excluded 
by or repugnant to the context thereof, include its successors and permitted assigns); 

 
AND 
  , an existing Company within the meaning of Section 
2(20) of the Companies Act 2013, having its Registered Office at  ,  (hereinafter referred 
to as the “Consultant”, which expression shall, unless excluded by or repugnant to the 
context thereof, include its successors and permitted assigns). 

 
WHEREAS the Employer proposes to set up [∙] MTPA Integrated Steel Project situated at [∙] 
(hereinafter referred to as the “Project”); and 

 
WHEREAS the Consultant owns and possesses experience, know how, capacity and 
resources for carrying out basic engineering, engineering review, procurement service, 
construction management, inspection, and supervision of construction & erection, 
supervision during testing, commissioning & performance guarantee tests. 

 
AND WHEREAS the Consultant has obtained all the clarifications on technical and 
commercial aspects, inspected the site and surroundings of the proposed Project and has 
examined and considered all the matters, conditions and things, probable contingencies 
and generally all matters incidental thereto and auxiliaries thereof, affecting the execution 
and completion of the Project. 

 
AND WHEREAS, based on the above representation the Employer has agreed to award the 
aforesaid services to the Consultant and Consultant has agreed to deliver the services on 
lumpsum basis in accordance with the terms of this Agreement. 

 
AND WHEREAS this Contract sets out the agreement between the Parties in respect of the 
basic engineering & engineering review services, procurement assistance, construction 
management, review of QAP & inspection certificates, supervision of construction 
and erection, participation during testing, commissioning and performance guarantee tests 
in line with the Scope of work specified in the Schedule 1, on lumpsum basis to the 
Employer in accordance with the terms and conditions set out hereunder 

 
NOW, THEREFORE, THIS AGREEMENT WITNESSETH as follows: 
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Article – 1 
 

1. SCOPE OF WORK 
 

1.1. The Scope of Work to be carried out by the Consultant pursuant to the terms of this 
Contract includes basic engineering, engineering review, procurement assistance, 
construction management, review of QAP and inspection certificates issued by 
Contractor through third party inspection agencies approved by Employer, site 
supervision of construction & erection, participation during testing and commissioning, 
integrated operation and post-commissioning services as further detailed in the 
Schedule-1. The Consultant’s scope also includes to verify the vendor drawings 
submitted by the turnkey contractors engaged for the Project as Owner’s Engineer. The 
detailed scope of work is specified in the Schedule – 1. 

 

Article – 2 
 

2. DEFINED TERMS 
 

2.1. Terms and phrases defined in the Conditions annexed hereto shall have the same 
meanings where used in this Agreement. 

 

Article – 3 
 

3. CONTRACT DOCUMENTS 
 

3.1. The following documents shall together constitute the Contract between the Employer 
and the Consultant and the term “Contract” in all such documents shall be construed 
accordingly: 

 
a. This Agreement and its Schedules; 

Schedule 1 - Scope of Work 
Schedule 2 - Completion Schedule 
Schedule 3 - Price Schedule 
Schedule 4 - Taxes and Duties 
Schedule 5 - Terms of Payments 

 
b. Special Conditions of Contract; 

 
c. General Conditions of Contract; 

 
d. Any other documents (All correspondences after issue of Tender Enquiry till 

issue of Letter of Award of Contract and acceptance of Letter of award of 
Contract.) 

 
In case of contradictions and/or inconsistencies between the documents listed above, the order 
of precedence shall be the order in which the documents are listed from a to d, i.e. The 
Agreement and its Schedules shall take precedence over the Special Conditions of Contract and 
Special Conditions of Contract shall have precedence over General Conditions of Contract and 
so on. 
In case of contradictions with in the document, the clause which comes first will take precedence 
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over the clause which comes later. 
 

Article – 4 
 

4. PRICE 
 

4.1. Contract Price 
 

In consideration of the Consultant executing the entire scope of works as per Article 1 and 
Schedule 1 of this Contract, the Employer hereby covenants to pay to the Consultant _ 
  (amount in figure), and an amount of Rs. /- (in words Indian Rupees     only) 
(“Contract Price”) in the manner prescribed in Schedule 5 of the Contract subject to such 
deductions/adjustments as may be allowable in the Contract. 

 
The Contract Price as specified in the Contract Agreement shall be for the entire Scope of the 
works of the Consultant as an EPCM consultant, as mentioned in Article-1 and detailed under 
Schedule-1 of the Contract. However, any visits to any place outside India are excluded from 
the Contract Price. 

 
The Contract Price is based on an estimated deployment of 8500 man-months for rendering 
services as per the scope of work given in Schedule-1. 
In case additional deployment of Consultant’s personnel at site is required due to extension 
of time of contract, no additional payment shall be payable if such extensions are for reasons 
solely attributable to the Consultant. However, in case additional deployment of Consultant 
is required beyond the estimated number of deployment mentioned herein above and as 
indicated in Schedule-3, for reasons not solely attributable to the Consultant, Employer shall 
pay to Consultant additional fee for such additional deployment of Consultant’s personnel at 
site at mutually agreed man-month rate to be arrived at based on the price quoted in 
Schedule-3 for construction management and site supervision services. 

 
In addition to the Contract Price indicated above, for any trips undertaken by Consultant to 
any place outside India in connection with the Project, Employer shall provide free of 
cost/reimburse the cost of air-ticket, accommodation with full board, visa charges, airport 
taxes, local transportation at the place of visit and a per diem allowance applicable to 
equivalent category of Employer’s personnel going on tour outside India. 

 

4.2. Price Basis 
 

4.2.1. The Contract Price quoted in Indian Rupees shall comprise of basic price, all duties, 
taxes and levies other than Goods and Services Tax (GST) as may be applicable and 
prevailing as on Base Date on Taxable Value of the Contract (Basic price + other 
charges, duties levies taxes other than GST). While the basic price will constitute the 
consideration under the Contract, the payment of Goods and Services Tax (GST) will 
be reimbursed on actuals against taxable invoice. 

 
4.2.2. The GST TDS from the invoice of the Consultant, if any required by Employer to be 

made under GST Act or rules made thereunder shall be deducted at such rate as may 
be specified by statute with effect from such date as notified. 

 

4.3. Firm Contract Price 
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The contract Price shall be firm and not subject to any escalation, whatsoever during the 
scheduled period of the contract, except in the event of a change in the scope of work or 
specification or provided delays if any are for reasons not attributable to the Consultant 
or as otherwise provided in the Contract. 

 

Article - 5 
 

5. Completion Schedule 
 

The Consultant undertakes to complete its scope of work for the Project in line with the time 
lines specified in the Completion Schedule (Schedule 2) hereto subject to such extensions as 
may be allowed in the Contract, failing which the Consultant shall be liable to pay Liquidated 
Damages as per Article 6 of the Contract. 

 
The Security Deposit shall be submitted by the Consultant within 21 days from the date of 
Letter of Award. 

 

Article - 6 
 

6. Liquidated Damages 
 

6.1. If Consultant fails to deliver the deliverables, and/or perform the services under its scope 
of work within the scheduled date of commissioning specified in the Contract or agreed 
extensions thereof, and provided such delay is for reasons solely attributable to 
Consultant, Consultant shall be liable to pay to the Employer liquidated damages for 
delay as mentioned herein below. 

 

6.2. The liquidated damages for delay in commissioning beyond the scheduled date of 
commissioning specified in the Contract or agreed extensions thereof shall be leviable at 
the rate of two percent (2%) of the Contract Price quoted for the consultancy services 
(excluding GST) for each complete month of delay in commissioning of the Project as per 
mutually agreed schedule. The maximum aggregate amount of liquidated damages in 
respect of such delay shall be limited to five percent (5%) of the lump sum Contract Price 
quoted for the consultancy services (excluding GST). The above shall not however, apply 
if the delays are due to Force Majeure conditions/events or delays are due to reasons not 
attributable solely to the Consultant. 

 

6.3. The recovery of liquidated damages shall be the sole and exclusive remedy of the 
Employer under the contract for such delays. 

 

Article - 7 
 

7. SECURITY DEPOSIT 
 

7.1. The Consultant shall provide a Security Deposit through Demand Draft /RTGS/Bank 
Guarantee equivalent to five (5%) of the contract price within twenty-one (21) days from 
the date of issuance of Letter of Award in pro-forma as agreed by Employer. The Security 
Deposit Bank Guarantee will not carry any interest. The Security Deposit Bank Guarantee 
shall remain valid up to the completion of the scope of work  and services of the 
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Consultant with an additional claim period of one year beyond the date of expiry. The 
Security Deposit Bank Guarantee shall be issued by any Nationalized/Scheduled 
Commercial Bank in India and shall be encashable at [∙], India. 

 

7.2. In case the Consultant fails to submit the requisite Bank Guarantee even after 60 days 
from the signing of the contract, the contract shall be terminated by invoking the 
provisions as per Bid Security Declaration and duly forfeiting other dues, if any payable 
against that contract. The failed consultant shall be debarred from participating in re- 
tender for the same work. 

 

7.3. The selected bidder shall be responsible for extending the validity date and claim period 
of the Security Deposit Bank Guarantee as and when it is due on account of non- 
completion of the project. 

 

7.4. Employer shall have the right to invoke the Security Deposit Bank Guarantee in case the 
selected Consultant fails to discharge their contractual obligations during the period or 
Employer incurs any material loss due to Consultant’s gross negligence in carrying out 
the project implementation as per the agreed terms & conditions. 

 

Article - 8 
 

8. CONTRACT PERIOD 
 

8.1. This Agreement shall take effect from the Effective Date and shall remain in force for a 
period of forty-eight (48) months from the date of Letter of Award. However, the 
Contract shall be signed by the parties within a maximum period of 30 days from the 
date of Letter of Award. 

 

8.2. Extension of time: if, for any special circumstances, an extension of time for consultancy 
services is required, then the Consultant shall inform to the Engineer, within fifteen (15) 
days from the date of occurrence of such circumstances, full particulars of any request 
for extension of time for which he may consider himself entitled in order that such 
request may be examined. The decision of the Engineer/Employer shall be final and 
binding in this aspect and no additional remuneration shall be payable for the extended 
period for the scope of work covered under this Agreement, provided such extension is 
required for reasons solely attributable to the Consultant. 

 

Article - 9 
 

9. Governing Law 
 

9.1. The Contract including the Arbitration proceedings shall be governed by and interpreted 
in accordance with laws of India. 
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Appendix – 1 

TENTATIVE IMPLEMENTATION SCHEDULE 
 

The tentative project implementation schedule of major activities is as indicated below: 
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